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SECTION 001000 NOTICE INVITING SEALED PROPOSALS (BIDS)

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. 2006-06

NOTICE IS HEREBY GIVEN that the Board of Directors of the Kern County Water Agency (AGENCY)
invites and will receive sealed proposals (bids) up to the hour of . 2007, for
the furnishing to said AGENCY of all transportation, labor, materials, tools, equipment, services, permits,
utilities, and other items necessary to construct said work. At said time, said proposals will be publicly opened
and read aloud at the office of the AGENCY,

Stuart T. Pyle Water Resources Center
3200 Rio Mirada Drive
Bakersfield, CA 93308

Bids shall conform to and be responsive to the Contract Documents for the work. Copies of the
Contract Documents are on file and may be acquired at the office of the AGENCY

Description of Work:

The work includes all labor, materials, equipment and the performance of all operations necessary
to drill, furnish, construct, and develop three groundwater monitoring wells in accordance with the Drawings
and Specifications.

Each bid shall be submitted on a form furnished as part of the Contract Documents and must be
accompanied by cash, a cashier's check, a certified check, or a BIDDER'S bond executed by an admitted
surety insurer, or substitute pursuant to Section 995.710 of the Code of Civil Procedure, in an amount not less
than ten percent (10%) of the amount of the bid, made payable to the order of or for the benefit of the
AGENCY. The security of unsuccessful BIDDER'’S will be returned by the AGENCY no later than sixty (60)
days following the date of award. Each bid shall be sealed and delivered to the AGENCY at the location
designated in this notice for the opening of proposals at or before the time provided in this notice. The check
or bond or substitute shall be given as security that the BIDDER will enter into a contract with the AGENCY
and fumish the required payment and performance bonds, or substitutes in lieu thereof, and certificates of
insurance and endorsements if awarded the work, and will be declared forfeited if the BIDDER refuses to
timely enter into said contract or furnish the required bonds or substitutes, or certificates of insurance and
endorsements if his bid is accepted.

The Board of Directors has obtained from the Director of the California Department of Industrial
Relations a determination of the general prevailing rate of per diem wages and the general prevailing rate for
legal holiday and overtime work in the locality in which said work is to be performed for each crait,
classification, or type of worker needed. Not less than the determined rates shall be paid to all workers
employed in the performance of the contract. Such rates of wages can be found on the Department of
Industrial Relations website located at http.//www.dir.ca.gov/disr, and the office of the Agency.

Pursuant to Public Contract Code Section 22300, equivalent securities may be substituted for monies
withheld to ensure performance of the contract. The AGENCY reserves the right to solely determine the
adequacy of the securities being proposed by the BIDDER and the value of those securities. The AGENCY
shall also be entitied to charge an administrative fee, as determined by AGENCY in its sole discretion, for
substituting equivalent securities for retention amounts. The AGENCY'S decisions with respect to the
administration of the provisions of Section 22300 shall be final and shall include, but not be limited to,
determinations of what securities are equivalent, the value of the securities, the negotiability of the securities,
the costs of administration and the determination of whether or not the administration should be accomplished

NOTICE INVITING SEALED PROPOSALS (BIDS)
MONITORING WELLS PROJECT October 2007 001000 - 1 of 2



by an independent agency or by the AGENCY. The AGENCY shall be entitled, at any time, to request the
deposit of additional securities of a value designated by AGENCY, in AGENCY’S sole discretion, to satisfy
this requirement. If the AGENCY does not receive satisfactory securities within twelve (12) consecutive days
of the date of the written request, AGENCY shall be entitled to withhold amounts due BIDDER until securities
of satisfactory value to AGENCY have been received.

The CONTRACTOR'S license classification(s) required for this project is as follows:

California Well Driller's License - Class C57

These classifications are provided for information purposes only. The AGENCY does notwarrant that
all classifications required for the project are listed.

Itis the AGENCY'S intent that “Plans”, as used in Public Contract Code Section 3300, is defined as
the construction contract documents, which include both the drawings and the Specifications.

The Board of Directors of the AGENCY reserves the right to select the schedule(s) under which the
bids are to be compared and contract(s) awarded, to reject any and all bids, and to waive any and all
irregularities in any bid.

Each BIDDER is required to sign the attached Non-Collusion Affidavit and submit it with his bid.

*Each Bidder must attend a mandatory prebidders job walk. The Bidder may choose one of two job
walks to attend. The first job walk is scheduled for on 2007 and the second job
walk is scheduled for on . 2007. The designated meeting area is Well Site B. If
necessary, contact Jeff Pray with Dee Jaspar & Associates, Inc. at (661)393-4796 for directions.

(END OF SECTION)
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SECTION 004100 BID FORM

Description of Project: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. 2006-06

Name of Bidder:

Business Address:

Phone No.

TO THE GOVERNING BODY OF THE
KERN COUNTY WATER AGENCY

Pursuant to and in compliance with your Notice Inviting Sealed Proposals (Bids) and the other
documents relating thereto, the undersigned bidder, being fully familiar with the terms of the Contract
Documents, local conditions affecting the performance of the contract, the character, quality, quantities, and
scope of the work, and the cost of the work at the place where the work is to be done, hereby proposes and
agrees to perform within the time stipulated in the contract, including all of its component parts and everything
required to be performed, and to furnish any and all of the labor, material, tools, equipment, transportation,
services, permits, utilities, and all other items necessary to perform the contract and complete in a
workmanlike manner, all of the work required in connection with the construction of said work all in strict
conformity with the plans and specifications and other contract documents, including Addenda set forth for
the prices hereinafter set forth as follows:

ADDENDA NO. DATE ISSUED

The undersigned as bidder, declares that the only persons or parties interested in this proposal as
principals are those name 1 herein; that this proposal is made without collusion with any person, firm, or
corporation; and he proposes and agrees, if the proposal is accepted, that he will execute a contract with the
AGENCY in the form set forth in the Contract Documents and that he will accept in full payment thereof the
following prices, to wit:

BID FORM
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PROPOSAL TO
KERN COUNTY WATER AGENCY

FOR THE CONSTRUCTION OF
THE MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

SCHEDULE OF WORK ITEMS
item | Estimated Unit of item Unit Price | Expansion Price
No. Quantity | Measure (in figures) (in figures)
1. 1 LS Mobilization, Demobilization, and Clean-Up $
2. 1480 LF Drill 15" Diameter Bore Hole $
3. 1 LS Geophysical Logs $
4, 1390 LF Fumish and Install 6" Diameter, Sch. 80 PVC $
Blank Casing
5. 60 LF Furmnish and Install 6" Diameter, 304 Stainless $
Steel Continuous Wound Wire Casing
6. 15 LF Fumish and Install 6" Diameter, 304 Stainless $
Steel Sump
7. 69 LF Furnish and Install Gravel Envelope $
8. 60 LF Fumnish and Install Bentonite Seal
9 1351 LF Fumish and Install Cement Grout for Annular
Seal
10. 24 HRS Conduct Preliminary Well Development by $
Surging/Swabbing, and Air-lifting
1. 24 HRS Conduct Well Development by Pumping and $
Surging
12. 1 LS Furnish and Install Steel Covers and Concrete $
Pump Bases
13. 12 EA Furnish and Install 4" Diameter Steel Bollards $
Total Lump Sum Bid Price:
Total Lump Sum Bid Price (in words):
BID FORM
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PROPOSAL TO
KERN COUNTY WATER AGENCY

FOR THE CONSTRUCTION OF
THE MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

SCHEDULE OF WORK ITEMS
(Continued)

It is understood that the foregoing quantities are approximate only and are solely for the purposes of
facilitating the comparison of bids, and that the CONTRACTOR’S compensation will be computed upon the
basis of the actual quantities in the completed work, whether they be more or less than those shown. The
AGENCY may reject any or all bids. The prices listed above in the CONTRACTOR'S proposal shall include
all applicable taxes for the State of California.

As required by Section 4100-4107 of the Public Contract Code, the CONTRACTOR bidding shall
hereinafter list the subcontractor(s) who will be the subcontractor(s) on the job for each particular trade or
subdivision of the work and will state the firm name and principal location of the mill, shop, or office of each:

DIVISION OF WORK OR TRADE NAME OF SUBCONTRACTOR LOCATION OF MILL, SHOP, OR
OFFICE

BID FORM
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ACCOMPANYING THIS PROPOSAL IS (insert the words
“bidder's bond,” “cashier's check,” “certified check,” or appropriate description of substitute security, as the
case may be) in an amount equal to at least 10% of the total amount of the bid, payable to the

KERN COUNTY WATER AGENCY

The undersigned deposits the above-named security as a proposal guarantee and agrees that it shall
be forfeited to the AGENCY in case this proposal is accepted by the AGENCY and the undersigned fails to
execute a contract with the AGENCY as specified in the Contract Documents or fails to furnish the required
payment and performance bonds, or substitute, and insurance certificates and endorsements. Should the
AGENCY be required to engage the services of an attorney in connection with the enforcement of this bid,
bidder promises to pay AGENCY’s reasonable attorneys' fees, incurred with or without suit.

The names of all persons interested in the foregoing proposals as principals are as follows: (NOTICE
- If bidder or other interested person is a corporation, state legal name of corporation, and the president,
secretary, treasurer, and manager thereof; if a general partnership, state true name of firm, and the names
of all individual partners composing firm; if a limited partnership, the names of all general partners and limited
partners; if bidder or other interested person is an individual, state first and last names in full; if the bidder is
a joint venture, state the complete name of each venturer).

Bidder hereby confirms that it has all licenses and permits required by federal, state, and local
statutes, regulations, and ordinances. The following are the CONTRACTOR'’S applicable license numbers
(add pages if needed):

CONTRACTOR's License No. Expiration Date
BID FORM

MONITORING WELLS PROJECT October 2007 004100 -4 of 6



Pursuant to the requirements of California Business and Professions Code Section 7028.15(e), a bid
submitted to the AGENCY by a CONTRACTOR who is not licensed pursuant to Chapter 9 of Division 3 of the
Business and Professions Code shall be considered nonresponsive and shall be rejected as provided for by
law.

Signature of Bidder:

Printed Name;

Title:

Company:

Dated: , 2007

NOTE: If bidder is a corporation, the legal name of the corporation shall be set forth above, together with the
signature of the officer or officers authorized to sign contracts on behalf of the corporation and the corporate
seal; if bidder is a partnership, the true name of the firm shall be set forth above, together with the signature
of the partner or partners authorized to sign contracts on behalf of the partnership; if the bidder is an individual,
his signature shall be placed above; if the bidder is a joint venture, the name of the joint venture shall be set
forth above with the signature of an authorized representative of each venturer.

(SPACE LEFT BLANK INTENTIONALLY)

BID FORM
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NON-COLLUSION AFFIDAVIT

, being first duly sworn, deposes and says that he/she is

of the party
making the foregoing bid, that the bid is not made in the interest of, or on behalf of, any undisclosed person,
partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or
sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or
sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone
else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner,
directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of
the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any
other bidder, or to secure any advantage against the public body awarding the contract of anyone interested
in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not,
directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or
divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership,
company association, organization, bid depository or to any member or agent thereof to effectuate a collusive
or sham bid.

Bidder
State of California )
) ss

County of )
On this day of , 2007 before me personally came

to me known, or proven to be on the basis of satisfactory
evidence, who being duly sworn, did depose and say: that is an authorized
representative of the and acknowledged to me that

executed the within instrument on behalf of said bidder.

In witness whereof, | have signed and affixed my official seal on the date first above written.

Notary Public

(END OF SECTION)

BID FORM
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SECTION 005200 CONTRACT

Description of Contract: KERN COUNTY WATER AGENCY

MONITORING WELLS PROJECT
CONTRACT NO. 2006-06

THIS AGREEMENT, made and entered into by and between the

KERN COUNTY WATER AGENCY

Hereinafter referred to as “AGENCY” and

a corporation under the laws of the state of
a partnership composed of
a joint venture composed of

an individual doing business as

hereinafter referred to as “CONTRACTOR.”

AGENCY and CONTRACTOR agree as follows:

M

)

3)

)

(%)

CONTRACT

SCOPE OF WORK: CONTRACTOR will furnish all materials and will perform all of the work
for the construction of

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

in accordance with the Plans and Specifications and other contract documents therefor.

TIME FOR COMPLETION: The work shall be completed within the times set forth in Section
00810. Time is of the essence, and forfeiture due to delay will be assessed as provided for
in the General Provisions.

CONTRACT SUM: AGENCY will pay CONTRACTOR in accordance with the prices shown
in the Bid Form.

PAYMENTS: Monthly progress payments and the final payment will be made in accordance
with the General Provisions as modified by the Special Provisions. The filing of the notice
of completion by AGENCY shall be preceded by acceptance of the work made only by an
action of the Governing Body of AGENCY in session.

COMPLIANCE WITH PUBLIC CONTRACTS LAW: AGENCY is a public AGENCY in the
State of California and is subject to the provisions of law relating to public contracts. It is
agreed that all provisions of law applicable to public contracts are a part of this contract to the
same extent as though set forth herein and will be complied with by CONTRACTOR.

MONITORING WELLS PROJECT October 2007 005200 - 1of 3



(6)

CONTRACT DOCUMENTS: The complete contractincludes all the Contract Documents set
forth herein, to wit: Notice Inviting Sealed Proposals (Bids); Bid Form; Contract; Bid Bond;
Performance Bond; Payment Bond; CONTRACTOR'S Certificate Regarding Workers’
Compensation Insurance; Certificate of Insurance (Workers’ Compensation and Employers’
Liability); Insurance Endorsement (Workers' Compensation and Employers’ Liability);
Certificate of Insurance (Liability); Insurance Endorsement (Liability); Certificate of Insurance
(Builders’ Risk “All Risk"); Insurance Endorsement (Builders’ Risk “All Risk”); General
Conditions; Special Provisions; Coordination of Work and Permits, Measurement and
Payment; Submittals; Submittals - Attachment “D”; Construction Schedule; Inspection of the
Work; Inspection of the Work - Attachment “C”; Construction Facilities and Temporary
Controls; Mobilization; Temporary Utilities Services; Access, Parking and Traffic; Traffic
Regulation; Delivery, Storage and Handling; Cleaning During Construction and Final
Cleaning; Technical Specifications; Drawings, Plans; and also addenda thereto and
supplemental agreements; including Change Orders.

This Contract is executed by the AGENCY pursuant to an action of its Governing Body in session on

, 2007, authorizing the same, and CONTRACTOR has caused this

Contract to be duly executed.
Dated: , 2007 By:
(Authorized Representative of AGENCY)
Title:
Dated: , 2007
(CONTRACTOR)
By:

(Authorized Representative of CONTRACTOR)
Title:

(Seal if Corporation)

(Attach Acknowledgment for Authorized Representative of CONTRACTOR)

APPROVED:

(Attorney for AGENCY)

CONTRACT
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CERTIFICATE OF CONTRACTOR

I, , certify that | am

althe [designate sole proprietor, partner in partnership, or specify corporate office, e.g.,

secretary] in the entity named as CONTRACTOR in the foregoing contract.

| hereby expressly certify that the name of the entity to which | am associated is

; that this entity is in good standing and has complied with all applicable laws and

regulations, and that | have been expressly authorized by the proper parties in this entity to execute this

contract on behalf of the above-named entity

ATTEST:

Name:

Please Type)

Title:

Onthis day of , 2007, before me personally came

to me known, or proven to me on the basis of satisfactory evidence, who

being duly sworn, did depose and say: that (he/she) is an authorized representative of the CONTRACTOR

and acknowledged to me that (he/she) executed the within instrument on behalf of said CONTRACTOR,

In witness whereof, | have signed and affixed my official seal on the date in this certificate first above

written.

NOTARY PUBLIC

(END OF SECTION)

CONTRACT
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SECTION 006110 BID BOND
Description of Contract: KERN COUNTY WATER AGENCY

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

We, as

Principal, and as Surety, jointly and

severally, bind ourselves, our heirs, representatives, successors and assigns, as set forth herein, to the
KERN COUNTY WATER AGENCY

(herein called AGENCY) for payment of the penal sum of

Dollars ($ ), lawful money of

the United States. Principal has submitted the accompanying bid for the construction of

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

If the Principal is awarded the contract and enters into a written contract, in the form prescribed by
the AGENCY, at the price designated by his bid, and files two bonds with the AGENCY, or substitute security
in lieu thereof, one to guarantee payment for labor and materials and the other to guarantee faithful
performance, in the time and manner specified by the AGENCY, and carries all insurance in type and amount
which conforms to the Contract Documents and furnishes required certificates and endorsements thereof, then
this obligation shall be null and void; otherwise it shall remain in full force and effect.

Forfeiture of this bond, or any deposit made in lieu thereof, shall not preclude the AGENCY from
seeking all other remedies provided by law to cover losses sustained as a result of the Principal’s failure to
do any of the foregoing.

Principal and Surety agree that if the AGENCY is required to engage the services of an attorney in
connection with the enforcement of this bond, each shall pay AGENCY'S reasonable attorney’s fees incurred
with or without suit.

Executed on , 2007
PRINCIPAL
(Seal if Corporation) By:
Title:
BID BOND

MONITORING WELLS PROJECT October 2007 006110 -10of 2



(Attach Acknowledgment of Authorized Representative of Principal)
Any claims under this bond may be addressed to:

(name and address of Surety)

(name and address of Surety’s agent for service of
process in California, if different from above)

(telephone number of Surety's agent in California)

(Attach Acknowledgment)

SURETY
By:

(Attorney-in-Fact)

NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do
business in and have an agent for service of process in California. Certified copy of Power of Attorney must
be attached.

(END OF SECTION)

BID BOND
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SECTION 006111 PERFORMANCE BOND
Description of Contract: KERN COUNTY WATER AGENCY

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

We, as Principal, and
as Surety, jointly

and severally, bind ourselves, our heirs, representatives, successors and assigns, as set forth herein, to the

KERN COUNTY WATER AGENCY

(herein called AGENCY) for payment of the penal sum of

Dollars ($ ),

lawful money of the United States. AGENCY has awarded Principal a contract for the construction of

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

THE CONDITION OF THIS OBLIGATION IS SUCH that if the Principal shall in all things abide by and
well and truly keep and perform the covenants, and agreements in the said contract, and any alteration thereof
made as therein provided, on his part to be kept and performed at the time and in the manner therein
specified, and shall faithfully fulfill the one-year guarantee of all materials and workmanship, and shall
indemnify and save harmless the AGENCY, the ENGINEER/ARCHITECT, the AGENCY'S
REPRESENTATIVE, and their consultants, and each of their directors, officers, employees and agents, as
therein stipulated, this obligation shall become null and void, otherwise, it shall be and remain in full force and
effect.

Surety agrees that no change, extension of time, aiteration, or addition to the terms of the contract,
or the work to be performed thereunder, or the Plans and Specifications shall in any way affect its obligation
on this bond, and it does hereby waive notice thereof.

Principal and Surety agree that if the AGENCY is required to engage the services of an attorney in

connection with the enforcement of this bond, each shall pay AGENCY’S reasonable attorney’s fee incurred,
with or without suit, in addition to the above sum.

Executed in four original

counterparts on . 2007
PRINCIPAL
(Seal if Corporation) By:
Title:
PERFORMANCE BOND

MONITORING WELLS PROJECT Qctober 2007 008111-10of 2



(Attach Acknowledgment of Authorized Representative of Principal)
Any claims under this bond may be addressed to:

(name and address of Surety)

(name and address of Surety’s
agent for service of process in
California, if different from
above)

(telephone number of Surety’s agent in California)

(Attach Acknowledgment)

SURETY
By:

(Attorney-in-Fact)
APPROVED:

(Attorney for AGENCY)

NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in
and have an agent for service of process in California. Certified copy of Power of Attorney must be attached.

(END OF SECTION)

PERFORMANCE BOND
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SECTION 006112 PAYMENT BOND
Description of Contract: KERN COUNTY WATER AGENCY

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

We, as Principal,

and as

Surety, jointly and severally, bind ourselves, our heirs, representatives, successors and assigns, as set forth

herein, to the

KERN COUNTY WATER AGENCY

(herein called AGENCY) for payment of the penal sum of

Dollars ($ ), lawful money of the United

States. AGENCY has awarded Principal a contract for the construction of

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

If Principal or any of his subcontractors fails to pay any of the persons named in Section 3181 of the
California Civil Code, or amounts due under the Unemployment Insurance Code with respect to work or labor
performed under the contract or during the one-year guarantee period, or for any amounts required to be
deducted, withheld, and paid over to the Franchise Tax Board from the wages of employees of the contractor
and his subcontractors pursuant to Section 13020 of the Unemployment Insurance Code, with respect to such
work and labor, then Surety will pay the same in an amount not exceeding the sum specified above, and also
will pay, in case suit is brought upon this bond, such reasonable attorney’s fees as shall be fixed by the court.

This bond shall inure to the benefit of any of the persons named in Section 3181 of the California Civil
Code, so as to give a right of action to them or their assigns in any suit brought upon this bond.

Surety agrees that no change, extension of time, alteration, or addition to the terms of the contract,
or the work to be performed thereunder, or the Plans and Specifications shall in any way affect its obligation
on this bond, and it does hereby waive notice thereof.

Principal and Surety agree that should AGENCY become a party to any action on this bond that, each
will also pay AGENCY’S reasonable attorney's fees incurred therein in addition to the sum above set forth.

Executed in four original

counterparts on , 2007
PRINCIPAL
(Seal if Corporation) By:
Title:
PAYMENT BOND
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(Attach Acknowledgment of Authorized Representative of Principal)
Any claims under this bond may be addressed to:

(name and address of Surety)

(name and address of Surety’s agent for service of
process in California, if different from above)

(telephone number of Surety’s agent in California)

(Attach Acknowledgment)
SURETY

By:

(Attorney-in-Fact)
APPROVED:

(Attorney for AGENCY)

NOTICE:

No substitution or revision to this bond form will be accepted. Sureties must be authorized to do business in
and have an agent for service of process in California. Certified copy of Power of Attorney must be attached.

(END OF SECTION)
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SECTION 006220 CONTRACTOR'S CERTIFICATE REGARDING
WORKERS' COMPENSATION INSURANCE

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

Labor Code Section 3700 provides (in part):

Every employer except the State shall secure the payment of compensation in one or more of the
following ways:

(a) By being insured against liability to pay compensation in one or more insurers duly authorized
to write compensation insurance in this State.

(b) By securing from the Director of Industrial Relations a certificate of consent to self-insure,
which may be given upon furnishing proof satisfactory to the Director of Industrial Relations
of ability to self-insure and to pay any compensation that may become due to his employees.

| am aware of the provisions of Section 3700 of the Labor Code which require every employer to be
insured against liability for workers’' compensation or to undertake self-insurance in accordance with the
provisions of that code, and | will comply with such provisions before commencing the performance of the work
of this contract.

Dated: , 2007

(CONTRACTOR)
By:

(Official Title)
(SEAL)

(Labor Code Section 1861 provides that the above certificate must be signed and filed by the CONTRACTOR
with the AGENCY prior to performing any work under this contract.)

(END OF SECTION)

CONTRACTOR'S CERTIFICATE REGARDING WORKERS
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SECTION 006221 WORKERS' COMPENSATION AND EMPLOYERS'
LIABILITY CERTIFICATE OF INSURANCE

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

Type of Insurance: Workers’ Compensation and Employers’ Liability Insurance

THIS IS TO CERTIFY that the following policy has been issued by the below-stated company in
conformance with the requirements of the General Conditions and is in force at this time, and is in a form
approved by the Insurance Commissioner.

The Company will give at least ten (10) days’ written notice to the AGENCY prior to cancellation of
said policy for nonpayment of premium and thirty (30) days’ written notice to the AGENCY prior to cancellation
of said policy for any other reason.

POLICY NUMBER EXPIRATION DATE  LIMITS OF LIABILITY
Workers' Compensation:
Statutory Limits Under the Laws of the State of California

Employers’ Liability:

$ Each Accident
$ Disease - Policy Limit
$ Disease - Each Employee
Named Insured (CONTRACTORY) Insurance Company
Street Number Street Number
City and State City and State
By:
(Company Representative)

WORKERS' COMPENSATION AND EMPLOYER'S LIABILITY
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Insurance Company Agent for Service
of Process in California:

Name

Agency

Street Number

City and State

Telephone Number

This certificate is issued as a matter of information only and confers no rights upon the certificate
holder. This certificate does not amend, extend, or alter the coverage afforded by the policy listed herein.

This is to certify that the policy has been issued to the named insured for the policy period indicated,
notwithstanding any requirement, term, or condition of any contract or other document with respect to which
this certificate may be issued or may pertain, the insurance afforded by the policy described herein is subject
to all the terms, exclusions, and conditions of such policy.

(END OF SECTION)
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SECTION 006222 WORKERS' COMPENSATION AND EMPLOYERS'
LIABILITY INSURANCE ENDORSEMENT

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06
Type of Insurance: Workers' Compensation and Employers’ Liability Insurance

This endorsement forms a part of Policy No.

ENDORSEMENT

It is agreed that with respect to such insurance as is afforded by the policy, the Company waives any
right of subrogation it may acquire against the AGENCY, the ENGINEER/ARCHITECT, the AGENCY'S
REPRESENTATIVE, and their consultants, and each of their directors, officers, and employees by reason of
any payment made on account of injury, including death resulting therefrom, sustained by any employee of
the insured, arising out of the performance of the above-referenced contract.

The additional premium for this endorsement shall be %* of the California Workers'
Compensation premium otherwise due on such remuneration.

This endorsement does not increase the Company'’s total limits of liability.

Named Insured (CONTRACTOR) Insurance Company
Street Number Street Number
City and State City and State
By:

. (Company Representative)

*CONTRACTOR'S insurance company to fill in this percentage.

(END OF SECTION)
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SECTION 006223 LIABILITY INSURANCE CERTIFICATE OF INSURANCE
Description of Contract: KERN COUNTY WATER AGENCY

MONITORING WELLS PROJECT

CONTRACT NO. KCWA 2006-06
Type of Insurance: Liability Insurance

THIS IS TO CERTIFY that the following policies have been issued by the below-stated company in
conformance with the requirements of the General Conditions and are in force at this time:

Type of Policy Effective Expiration
Insurance Number Date Date Limits
General General Aggregate $
Liability

Products—Comp/Ops Agg. $

Personal & Adv. Injury $

Each Occurrence $

Fire Damage (Any one fire) $

Med. Expense (Any one $
person)
Automobile Combined Single Limit $
Liability
Bodily Injury (Per person) $
Bodily Injury (Per Accident) $
Property Damage $
Excess Each Occurrence $
Liability
Aggregate $

LIABILITY INSURANCE CERTIFICATE
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This certificate is issued as a matter of information only and confers no rights upon the certificate
holder. This certificate does not amend, extend, or alter the coverage afforded by the policies listed
herein.

This is to certify that the policy has been issued to the named insured for the policy period indicated,
notwithstanding any requirement, term, or condition of any contract or other document with respect to which
this certificate may be issued or may pertain, the insurance afforded by the policies described herein is subject
to all the terms, exclusions, and conditions of such policies.

The Company will give at least thirty (30) days written notice to the AGENCY prior to cancellation of
said policy for any reason.

Named Insured (CONTRACTOR) Insurance Company
Street Number Street Number
City and State City and State
By:
(Company Representative)

Insurance Company Agent for Service
of Process in California:

Name

Agency

Street Number

City and State

Telephone Number

NOTICE:

Insurers must be authorized to do business and have an agent for service of process in California and have
at least a B+ VIl rating in accordance with the most current Best's Rating Guide.

(END OF SECTION)
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SECTION 006224 LIABILITY INSURANCE ENDORSEMENT

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

Type of Insurance: Liability Insurance

This endorsement forms a part of Policy No.

ENDORSEMENT

The AGENCY, the ENGINEER/ARCHITECT, the AGENCY'S REPRESENTATIVE, and their
consultants, and each of their directors, officers, and employees are included as additional insureds under said
policy but only while acting in their capacity as such and only as respects operations of the named insured.
The insurance afforded to these additional insureds is primary insurance. If the additional insureds have other
insurance which might be applicable to any loss, the amount of this insurance shall not be reduced or prorated
by the existence of such other insurance.

This endorsement does not increase the Company’s total limits of liability.

Named Insured (CONTRACTOR) Insurance Company
Street Number Street Number
City and State City and State
By:

(Company Representative)

(END OF SECTION)
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SECTION 006225 BUILDERS® RISK "ALL RISK"” CERTIFICATE OF
INSURANCE

Description of Contract. KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06
Type of Insurance: Builders’ Risk “All Risk” or Installation Floater Insurance

THIS IS TO CERTIFY that the following policy has been issued by the below-stated company in
conformance with the requirements of the General Conditions and is in force at this time:

POLICY NUMBER EXPIRATION DATE LIMITS OF LIABILITY
$
Deductible: $

This certificate is issued as a matter of information only and confers no rights upon the certificate
holder. This certificate does not amend, extend, or aiter the coverage afforded by the policy listed herein.

This is to certify that the policy has been issued to the named insured for the policy period indicated,
notwithstanding any requirement, term, or condition of any contract or other document with respect to which
this certificate may be issued or may pertain, the insurance afforded by the policy described herein is subject
to all the terms, exclusions, and conditions of such policy.

The Company will give at least thirty (30) days’ written notice to the AGENCY prior to cancellation of
said policy for any reason.

Named Insured (CONTRACTOR) Insurance Company
Street Number Street Number
City and State City and State
By
(Company Representative)

BUILDER'S RISK
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Insurance Company Agent for Service
of Process in California:

Name

Agency

Street Number

City and State

Telephone Number
NOTICE:

Insurers must be authorized to do business and have an agent for service of process in California and have
at least a B+ VIl rating in accordance with the most current Best's Rating Guide.

(END OF SECTION)
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SECTION 006226 BUILDERS' RISK "ALL RISK" INSURANCE
ENDORSEMENT

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06
Type of Insurance: Builders’ Risk “All Risk” or Installation Floater Insurance

This endorsement forms a part of Policy No.

ENDORSEMENT

The AGENCY, the ENGINEER/ARCHITECT, the AGENCY'S REPRESENTATIVE, and their
consultants, and each of their directors, officers, and employees are included as additional insureds, as their
interest may appear, under said policy but only while acting in their capacity as such with respect to the above-
referenced contract.

The insurance afforded fo these additional insureds is primary insurance. If the additional insureds
have other insurance which might be applicable to any loss, the amount of this insurance shall not be reduced
or prorated by the existence of such other insurance.

This endorsement does not increase the Company’s total limits of liability.

Named Insured (CONTRACTOR) Insurance Company
Street Number Street Number
City and State City and State
By
(Company Representative)
(END OF SECTION)
BUILDER'S RISK
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1. CORRELATION AND INTENT OF DOCUMENTS
1.1 INTENT OF CONTRACT DOCUMENTS

The intent of the Contract Documents is to prescribe the details for the construction and completion
of the work which the Contractor undertakes to perform in accordance with the terms of the Contract
Documents and to require a complete and finished piece of work. Where the Plans and Specifications
describe portions of the work in general terms, but not in complete detail, it is understood that only the best
general practice is to prevail and that only materials and workmanship of the first quality are to be used.
Unless otherwise specified, the Contractor shall furnish all labor, materials, tools, equipment and incidentals,
and do all the work involved in executing the Contract in a satisfactory and competent manner.

The conditions set forth in the Contract Documents are complementary, and what is called for in any
one (1) shall be as binding as if called for in all.

2. BID REQUIREMENTS AND CONDITIONS
2.1 SECURING DOCUMENTS
See Section 001000 titled, “Notice Inviting Sealed Proposals for information.”
2.2 BID INSTRUCTIONS
Bids, to receive consideration, shall be made in accordance with these instructions:

Bids shall be made only upon the forms provided in the Contract Documents, with all items properly
filled out. Non-erasable permanent ink shall be used; numbers shall be stated both in writing and in figures;
signatures of all persons signing shall be in long-hand; and completed forms shall be without interlineations,
alterations or erasures.

All Bids submitted shall include in the lump sum and/or unit prices bid, all sales or other taxes of city,
county, state or federal government of every nature in effect at the time of bidding. If the product of a unit
price and an estimated quantity does not equal the extended amount quoted, the unit price shall govern, and
the correct product of the unit price and the estimated quantity shall be deemed to be the amount bid. If the
sum of two or more items in a bidding schedule does not equal the total amounts quoted, the individual item
amounts shall govern and the correct total shall be deemed to be the amount bid.

Bids by corporations must be signed in the corporate name by a corporate officer, and the corporate
seal shall be fixed by the signature. The state of incorporation shall be below the corporate name. Bids by
partnerships must be signed in the partnership name and signed by a partner with title shown.

Bids shall not contain any recapitulation of the work to be done. Alternate proposals will not be
considered unless specifically required by the AGENCY. No oral, telephonic or telegraphic proposals or
modifications will be considered. Bid forms shall have no blank spaces. A bid price shall be indicated for each
bid item, or the word “None” entered.

Bids must be accompanied by a certified check, cashier's check or Bidder's bond, executed on the
prescribed form and made payable to the AGENCY in an amount not less than ten percent (10%) of the total
amount bid. Such check or bid bond shall be given as a guarantee that the Bidder will enter into a Contract
if awarded the work. In case of refusal or failure to enter into the Contract, the check or bond will be retained
by the AGENCY without any proof of actual loss.

Before submitting a Bid, each Bidder shall carefully examine and read the Plans and Specifications
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and other parts of the Contract Documents, visit the site of the work, be fully informed as to all existing
conditions and limitations, and shall include in the Bid a sum to cover the costs of all items included and
necessary to perform fully the entire Contract.

Where the AGENCY, or the Consuiting Engineers have made investigations of surface and
subsurface conditions in areas where work is to be performed under the Contract, such investigations were
made only for the purpose of study and design. Where such investigations have been made, Bidders or
Contractor may, upon written request, inspect the records of the Consulting Engineers and the AGENCY as
to such investigations subject to and upon the conditions hereinafter set forth. Such inspection of records may
be made at the office of the AGENCY.

The records of such investigations, if any, are not a part of the Contract and are made available for
inspection solely for the convenience of the Bidders and Contractor. It is expressly understood and agreed
by Bidder and Contractor that neither the AGENCY nor the Consulting Engineers assume any responsibility
whatsoever with respect to the sufficiency or accuracy of any investigations thus made, the records thereof,
or of the interpretation set forth therein or made by the Consuilting Engineers in their use thereof and there is
no representation, warranty or guarantee, either express or implied, that the conditions indicated by such
investigations or records thereof are correct or representative of those existing throughout such areas or any
part thereof, or that unanticipated developments may not occur or that materials other than, or in proportions
different from, those indicated may not be encountered.

When a log of test borings showing a record of the data obtained by the Consulting Engineers’
investigation of the subsurface conditions is included with the drawings, it is expressly understood and agreed
by Bidders and Contractor that said log of test borings does not constitute a part of the Contract, it represents
only the opinion of the Consulting Engineers as to the character of the materials encountered in the test
borings, and is included with the plans only for the convenience of Bidders and its use is subject to all of the
conditions and limitations set forth in this section. Water levels that may be shown on a log of test borings are
valid only for the stated date of observation. The water level may change from season to season and from
year to year.

It is the Bidder’s responsibility to see that the Bid is received in proper form, time, and place. If any
Bid is received after the scheduled closing time for receipt of Bids, it shall be returned to the Bidder unopened.

23 APPROXIMATE ESTIMATE

The quantities, if any, given in the Bid are approximate only, being given as a basis for the comparison
of Bids, and the AGENCY does not expressly or by implication, agree that the actual amount of work will
correspond therewith, but reserves the right to increase, decrease or omit the amount of any class or portion
of the work, as may be deemed necessary or advisable by the Engineer.

24 INTERPRETATION OF PLANS AND DOCUMENTS

Any explanation desired by the Bidders regarding the meaning or interpretation of any of the Contract
Documents must be requested in writing, with sufficient allowance of time for receipt of reply before the time
set for opening of Bids. Any such explanations or interpretations will be made in the form of Addenda to the
documents and will be furnished to all Bidders who shall submit all Addenda with their Bids. Neither the
Engineer nor any representative of the AGENCY is authorized to give oral explanations or interpretations of
Contract Documents, and a submission of a Bid constitutes agreement by the Bidder that he/she has placed
no reliance on any such oral explanation or interpretation. However, the Engineer may, upon inquiry by
Bidder, orally direct the Bidder's attention to specific provisions of the Contract Documents that cover the
subject of the inquiry.
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2.5 ADDENDA

Any written Addenda issued before or during the time of bidding shall become a part of the Plans,
Specifications and/or other Contract Documents. Failure to sign the Bid form indicating receipt of Addenda
may result in the Bid being determined to be nonresponsive.

26 OPENING BIDS

Bids will be publicly opened and read as set forth in the Invitation for Bids. In case only one Bid is
received, such Bid may be properly opened and read publicly in the usual manner, and accepted at the option
of the AGENCY. Bidders or their representatives and other interested persons may be present at the opening
and reading of Bids.

2.7 REJECTION OF BIDS
The AGENCY reserves the right to waive any informality in any Bid and to reject any and all Bids.
2.8 WITHDRAWAL OF BIDS

Any Bid may be withdrawn any time prior to the time fixed for opening of Bids only by a written request
filed with the AGENCY for the withdrawal of the Bid. The request shall be executed by the Bidder or his/her
duly authorized representative. The withdrawal of the Bid does not prejudice the right of the Bidder to file a
new Bid prior to time of opening. No Bids may be withdrawn after opening of Bids, except pursuant to Public
Contract Code Section 5101 et seq.

29 DISQUALIFICATION OF BIDDERS

More than one Bid Proposal from an individual, a firm or partnership, a corporation or an association
under the same or different names will not be considered. Reasonable grounds for believing that any Bidder
is interested in more than one Bid Proposal for the work contemplated will cause the rejection of all Bid
Proposals in which such Bidder is interested. If there is reason for believing that collusion exists among the
Bidders, any and all Bids may be rejected.

2.10 COMPETENCY OF BIDDERS

In accordance with the provisions of Chapter 9, Division 3 of the California Business and Professions
Code and Section 3300 of the California Public Contract Code, Bidders must possess a State of California
Contractor’s License for Classification C33 which must be valid at the time of Bid, award, and completion of
the Contract.

211 MATERIAL WARRANTY

Before any Contract is awarded, the Bidder may be required to furnish a complete statement of the
origin, composition and manufacture of any or all materials to be used in the construction of the work, together
with samples. The samples may be subjected to the tests provided for in the Plans and Specifications to
determine their quality and fitness for the work.

212 SUBCONTRACTORS

Each Subcontractor, as defined in Public Contract Code Section 4113, which will perform work, labor
or fabricate a portion of the work or improvement in excess of one-half of one perccnt (%%) of the Contractor's
total Bid price must be listed in the place provided, with name, address and indication of what class and
portion of the work and percentage of Contract price will be done by each Subcontractor. All parts of Section
4100 through Section 4107, inclusive, of the Public Contract Code must be adhered to, including substitution
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and work not listed. Penalties for failure to comply with the foregoing sections of the Public Contract Code
are set forth in sections 4110 and 4111 of the Public Contract Code. The AGENCY specifically reserves the
right to determine that any listed Subcontractor is not responsible and, if it so determines, to require
substitution at no additional cost to the AGENCY.

2.13 MODIFICATION OF BIDS

A Bidder may modify his/her Bid by written communication provided such communication is received
by the AGENCY prior to the closing time for receipt of Bids. The written communication should not reveal the
Bid price but should state the addition or subtraction or other modification so that the final prices or terms will
not be known by the AGENCY until the sealed Bid is opened.

2.14 DISCREPANCIES

In the case of discrepancy between unit prices and totals, unit prices will prevail. In case of
discrepancy between words and figures, words will prevail.

2.15 SERVICING AND MAINTENANCE

Each Bidder must, if requested, furnish evidence that there is an efficient service organization which
regularly carries a stock of repair parts for the proposed equipment to be furnished and installed in the work
and that the organization is conveniently located for prompt service.

216  INTENTIONALLY OMITTED
2.17  INTENTIONALLY OMITTED
218 WORK PERFORMED OUTSIDE OF COUNTY

Unless specified otherwise in the Special Conditions, the Bidder shall include in the Bid, all expenses
associated with work related to testing, sampling and inspection for any fabrication of materials, parts and
equipment required in the scope of this Contract which occurs outside the County of Kern. Quality control for
said work shall be performed by a certified laboratory or inspection firm which shall be pre-approved by the
Engineer. Any onsite shop inspection required by the AGENCY shall be performed by the Engineer or his/her
representative at the expense of the Contractor

219 CONTRACTOR EXPERIENCE

The Bidder shall have been engaged in the business of the work specified herein for a period of at
least ten (10) years. The Bidder shall submit a list with contact names and phone numbers of three (3) or
more agencies for whom the Bidder has constructed similar projects. The list shall show the agencies’ names
and addresses, and an individual who may be contacted for reference for a project of similar scope. The
individuals offered as references will be contacted. Failure to submit this list, or unsatisfactory responses from
the references shall, in the Engineer’s sole judgment, be grounds for a non-responsive Bid.

3. AWARD AND EXECUTION OF CONTRACT
3.1 AWARD OF CONTRACT

The AGENCY reserves the right to reject any and all Bid Proposals. If a Contract is awarded, it will
be to the lowest responsible responsive Bidder whose proposal complies with all the requirements prescribed

and will be made within sixty (60) calendar days after the public opening of Bids. All Bids will be compared
on the basis of the Engineer’s estimate of the quantities of work to be done.
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The AGENCY reserves the right to accept or reject any and all Bids for a period of sixty (60) days after
the date of opening, and to waive any informality or irregularity in any Bid. No Bid can be withdrawn during
that period, except pursuant to Public Contract Code Section 5101 et seq.

3.2 RETURN OF BID GUARANTEES

All other Bid Bonds will be held until the Contract has been finally executed, after which they will be
returned to the respective Bidders. The Bid Security will be forfeited to the AGENCY as liquidated damages
without proof of loss if the Bid Proposal is accepted, a Contract based on that Bid Proposal awarded, and that
Bidder fails to enter into the Contract in the form prescribed and submit the Performance and Payment Bonds,
Insurance Certificates, and policies or endorsements required by the Contract Documents within fourteen (14)
days after such award is made by the AGENCY.

3.3 CONTRACT BONDS

The successful Bidder must furnish two (2) good and sufficient bonds on forms included in these
documents: the Faithful Performance Bond shall be executed in the amount of one hundred percent (100%)
of the Contract price and shall guarantee faithful performance of the Contract by the Contractor; the Payment
Bond shall be executed in the amount of 100 percent (100%) of the Contract price and shall guarantee
payment of labor, materials and all bills and obligations arising from the performance of the Contract. These
bonds shall remain in full force and effect for a period of one (1) year from the date of Notice of Completion.

The Attorney-in-Fact (resident agent) who executes the Performance Bond and Payment Bond on
behalf of the surety company must attach a copy of his/her Power of Attorney as evidence of his/her authority.
A notary shall acknowledge the Power of Attorney as of the date of the execution of the Surety Bond which
it covers.

Any and all alterations, extensions of time, extra and additional work, and other changes authorized
by these Plans and Specifications may be made without securing consent of the surety or sureties on the
Contract Bonds and each bond shall so specify.

Whenever any surety or sureties on any such bonds required by law for the protection of the claims
of laborers and material persons become insufficient, or the AGENCY has cause to believe that such surety
or sureties have become insufficient, a demand in writing may be made of the Contractor for such further bond
or bonds or additional surety, not exceeding that originally required, as is considered necessary, considering
the extent of the work remaining to be done. Thereafter, no payment shall be made upon such Contract to
the Contractor until such further bonds or additional surety has been furnished.

34 EXECUTION OF CONTRACT

The Contract shall be signed by the successful Bidder and returned, together with the Faithful
Performance and Payment Bonds and insurance forms, in accordance with the time requirements set forth
in paragraph G of Section 00810 titied, “Special Provisions.”

No Bid Proposal shall be considered binding upon the AGENCY until the execution of the Contract
by the AGENCY.

3.5 FAILURE TO EXECUTE CONTRACT

Failure to execute the Contract in accordance with the time requirements set forth in paragraph G of
Section 00810 titled, “Special Provisions” after the Bidder has received notice of Contract award, shall be just
cause for the annuiment of the award at the sole election of the AGENCY. If the successful Bidder refuses
or fails to execute the Contract and deliver the required bonds and certificates of insurance in proper form
within the fifteen (15) days, the AGENCY may award the Contract to another Bidder. If the successful Bidder
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returns the required bonds and certificates of insurance in proper form after the fifteen (15) days, and the
AGENCY elects to award the Contract to the successful Bidder, the AGENCY will deduct from the Contract
completion period, the number of calendar days in excess of fifteen (15) that the successful Bidder took to
submit the bonds and certificates of insurance in proper form. If a Bidder to whom an award is made fails or
refuses for any reason to execute the Contract or fails to furnish any or all of the required insurance or
Contract Bonds in proper form, within the time stated, it is agreed and stipulated between AGENCY and the
Bidder to whom any award is made that damage has been and will be sustained by the AGENCY. Itis further
agreed by the AGENCY and any and all Bidders that it will be impractical and extremely difficult to fully
ascertain and determine the actual damage that the AGENCY will sustain by such delay. Therefore, the
AGENCY and all parties who submit a Bid under this Notice of Invitation to Bid shall be deemed to have jointly
studied and attempted to estimate the damages suffered by the AGENCY by such delay under these
circumstances and agree that the amount of the Bidder's bond or check is agreed to as the liquidated
damages payable by such Bidder(s). This Bidder's bond or check will be collected and held by the AGENCY
as the sole property of the AGENCY for full compensation for the damages suffered by the AGENCY as a
result of the Bidder's failure to execute the Contract and fumish the bonds and insurance as required.

3.6 NOTICE TO PROCEED

The AGENCY intends to issue a Notice to Proceed within ten (10) days of receipt of the executed
Contract, proof of full compliance with all insurance requirements, Faithful Performance Bond, and the
Payment Bond from the Contractor.

4. CONTROL OF THE WORK
4.1 AUTHORITY OF ENGINEER

The Engineer is defined as the person or firm authorized by the AGENCY to represent it during the
performance of the work by the Contractor. The Engineer shall include persons, designated by the Engineer
in writing to the Contractor, expressly authorized to act for the Engineer when the Engineer is not available
to make decisions or take action required of the Engineer under the Contract Documents. The Engineer has
the authority to decide all questions which may arise as to the quality or acceptability of materials furnished
and work performed; and as to the manner of performance and rate of progress of the work; all questions
which arise as to the interpretation of these Contract Documents; all questions as to the acceptable fulfillment
of the Contract on the part of the Contractor; and all questions as to compensation. The Engineer’s decision
shall be final and not subject to appeal to AGENCY staff or Board of Directors. The Engineer shall further
have the authority to implement decisions by direction to the Contractor which Contractor shall carry out

promptly.
42  USE OF MATERIALS FOUND ON THE PROJECT SITE

The AGENCY does not warrant the suitability of any native material on the Project Site for use in the
Project. The Contractor, with the approval of the Engineer, may use in the proposed construction such stone,
gravel, sand or other material as may be found on the Project Site and deemed suitable in the opinion of the
Engineer. The Contractor shall replace at his/her own expense all of that portion of the material so removed
and used with other suitable material. No charge for native materials so used will be made against the
Contractor. The Contractor shall not excavate or remove any material from any roadway location that is not
within the excavation, as indicated by the slope and grade lines shown on the Contract Drawings, without
written authorization from the Engineer.

43 CONFORMITY WITH PLANS AND ALLOWABLE DEVIATIONS

Pipes, canals, structures and finished surfaces in all cases shall conform with the lines, grades, cross-
sections and dimensions shown on the Plans. Deviations from the Contract Drawings as may be required by
the exigencies of the construction will be in all cases determined by the Fngineer and authorized in writing
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only.
44 COORDINATION OF GENERAL CONDITIONS, SPECIAL PROVISIONS, PLANS AND DRAWINGS

These General Conditions, Special Provisions, Technical Provisions, Plans, Drawings, Contract
Change Orders, and all supplementary documents are essential parts of the Contract, and a requirement
occurring in one (1) is as binding as though occurring in all. All parts are intended to be cooperative and to
describe and provide for a complete work. In the event of conflict between Sections, the most stringent
requirements shall apply.

45 INTERPRETATION OF DRAWINGS AND SPECIFICATIONS

Should it appear that the work to be done, or any matter, is not sufficiently detailed or explained in the
Contract Documents, the Contractor shall apply to the Engineer for such further explanations as may be
necessary and shall conform to them as part of the Contract, so far as may be consistent with the AGENCY'S
original intent. Any reference made in these Specifications or on the Drawings to any specification, standard,
method, or publication shall be understood to refer to the latest revision of the reference. In the event of any
discrepancy between any drawing and the figures written thereon, the figures shall be taken as correct.

46 SUPERINTENDENCE

Before starting work, the Contractor shall designate in writing an authorized representative who shall
have complete authority to represent and act for the Contractor. An authorized representative of the
Contractor shall be present at the Project Site at all times while work is in progress. Whenever the Contractor
is not present on any part of the work where his/her presence may be desired to give direction, orders may
be given by the Engineer in writing, and shall be received and obeyed by the superintendent or foreperson
in charge of the particular work in reference to which orders are given. The Engineer shall have the authority
to remove from the Project any employee of Contractor or any subcontractor, including, without limitation, any
superintendent, foreman or other authorized representative, who refuses to obey an order or otherwise delays
or disrupts the Project.

The Contractor shall supervise and direct the work competently and efficiently, devoting such attention
thereto and applying such skills and expertise as may be necessary to perform the work in accordance with
the Contract Documents. The Contractor shall be solely responsible for the means, methods, techniques,
sequences, and procedures of construction, but the Contractor shall not be responsible for the negligence of
others in the design or selection of a specific means, method, technique, sequence, or procedure of
construction where indicated in and required by the Contract Documents.

The Contractor shall be responsible to see that the completed work complies with the Contract
Documents.

47 INSPECTION

One (1) or more inspectors may be assigned to observe the work and to act in matters of construction
under this Contract. Such inspectors shall have the power to issue instructions and make decisions within
the limitations of the authority of the Engineer. Such inspection shall not relieve the Contractor of the
obligations to conduct comprehensive inspections of the work, to furnish materials, to perform acceptable
work, and to provide adequate safety precautions in conformance with the intent of the Contract. Neither the
inspection by the AGENCY through the Engineer, the AGENCY Inspector or any AGENCY employees, nor
any order by the AGENCY for payment of money, nor any payment for, or acceptance of, the whole or any
part of the work by the AGENCY, nor any extension of time, nor any possession taken by the AGENCY or its
employees, shall operate as a waiver of any provision of this Contract, or any power herein reserved to the
AGENCY or any right to damages herein provided, nor shall any waiver of any breach in this Contract be held
to be waiver of any other or subsequent breach.
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48 FINAL INSPECTION

When the Contract work has been completed, the Contractor shall file notification in writing with the
Engineer, and the Engineer will make a final inspection.

49 REMOVAL OF DEFECTIVE OR UNAUTHORIZED WORK

All work which has been rejected shall be remedied or removed and replaced by the Contractor in an
acceptable manner and no compensation will be allowed for such removal or replacement. Any work done
beyond the lines and grades shown on the Contract Drawings or established by the Engineer, or any extra
work done without written authority will be considered as unauthorized and will not be paid for. Work so done
may be ordered removed at the Contractor’s expense. Upon failure on the part of the Contractor to comply
promptly with any order of the Engineer made under the provisions of this article, the Engineer shall have the
authority to cause defective work to be remedied or removed and replaced, and unauthorized work to be
removed, and to deduct the costs from any monies due or which become due the Contractor.

410 EQUIPMENT

The Contractor shall provide adequate and suitable equipment to produce the quality and quantity of
work required, and, when ordered by the Engineer, shall remove unsuitable equipment from the site. All
vehicles used to haul materials over existing highways shall be equipped with pneumatic tires.

411 RIGHT OF AGENCY TO TERMINATE CONTRACT

4.11.1 Termination for Convenience - The Agency may terminate this Contract in whole or in part
at any time by written notice to the Contractor, if the Agency determines that termination is in its interest or
the public interest. If the Contract is so terminated Contractor shall be entitled to payment for all work
performed acceptably and to payment for all acceptable goods or services ordered by and delivered to
Contractor before receipt of the written nofice of termination, and fo all reasonable costs of closing out the
Contract, provided that Contractor provides a final itemized invoice for the above amounts within thirty (30)
days after receiving the termination notice. Contractor shall not be entitled to its as-bid profit for the project
or any work not performed. Profit on work performed shall be paid at the contract rates for time-and-materials
extra work, provided that no profit shall be paid for mobilization, record Drawings, or O&M Manual line items,
as applicable.

4.11.2 Termination for Cause - If the work to be done under this Contract shall be abandoned by the
Contractor, or if this Contract shall be assigned by Contractor otherwise than as herein provided, or if a
general assignment of assets be made for the benefit of creditors, or if a receiver should be appointed for the
Contractor or any of Contractor's property, or if atany time the Engineer finds that the performance of the work
under this Contract is being unnecessarily delayed or that the Contractor is violating any of the conditions or
covenants of this Contract, or executing the same in bad faith or otherwise not in accordance with the terms
of said Contract, or if the work be not substantially completed within the time named for its completion or within
the time to which such completion date may be extended, then the AGENCY may serve written notice upon
the Contractor and his/her Surety of said AGENCY'S intention to terminate this Contract and, uniess within
five (5) days after the serving of such notice upon the Contractor, a satisfactory arrang.:.nent is made for the
continuance thereof, this Contract shall cease and terminate. In the event of such termination, the AGENCY
will immediately serve notice thereof upon the Surety and the Contractor, and the Surety shall have the right
to take over and complete the work; provided, however, that if the Surety does not commence performance
within fifteen (15) days from the date of said notice of termination, the AGENCY may take over the work and
prosecute same to completion, by Contract or otherwise, for the account and at the expense of the Contractor,
and the Contractor and its Surety shall be liable to the AGENCY for any and all excess costs sustained by the
AGENCY by reason of such prosecution and completion, including, without limitation, all costs incurred by
reason of termination and all damages, including liquidated damages, from late completion. In such event the
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AGENCY may take possession of, and utilize in completing the work all such plant materials, equipment, and
tools as may be on the work site and necessary therefore.

412 CONTRACTOR'S RIGHT TO TERMINATE CONTRACT

If the work shall be stopped in its entirety under an order of any court or other public authority for a
period of three (3) months through no act or fault of the Contractor or of anyone employed by him/her, then
the Contractor may on seven (7) days’ written notice to the AGENCY, stop work or terminate this Contract and
recover from the AGENCY payment for all work executed, any losses sustained on any material, and a ten
percent (10%) profit on work performed.

413 SUSPENSION OF WORK

The AGENCY reserves the right to suspend and reinstate execution of the whole or any part of the
work contracted without invalidating the provisions of the Contract in any way.

Orders for suspension or reinstatement of work will be issued by the AGENCY to the Contractor in
writing. The time for completion of the work so suspended shall be extended for a period equal to the time
lost by reason of the suspension.

Extra direct costs and expenses not including lost profit and/or overhead costs which, in the opinion
of the Engineer, are caused by work suspensions so ordered by the AGENCY will be paid by the AGENCY
to the Contractor.

414 CONSTRUCTION WATER

Water for construction and testing purposes required by the Contract Documents at the Project Site
will be available during normal working hours from the Cross Valley Canal as approved by the AGENCY at
no cost to the Contractor. Arrangements and verifications as to the sources, locations, and times for water
use by the Contractor shall be made with the AGENCY prior to any and all water use. The Contractor shall
make all arrangements and supply all pumps, hoses, fittings, or other related items for drawing water at no
cost to the AGENCY. Any costs of water for repair of defective work, re-testing of rejected work, clean up of
Contractor's equipment or repair of damage to property of third parties, shall be borne by Contractor.

415 EROSION AND SEDIMENT CONTROL
All actions and costs for erosion and sedimentation control shall be the responsibility of the Contractor.

The Contractor shall provide all reasonable erosion and sedimentation control measures that may be
required by the state, county, and/or local jurisdictions and to protect disturbed ground from erosion and
watercourses from sedimentation. Areas of clearing, grading and/or other disturbance shall be confined within
the limits shown on the plans, or as marked by the Engineer, to prevent undue damage by construction.

Precautions shall be taken by the Contractor to ensure that vehicles and equipment do not track
and/or spill earth and/or materials onto public and/or private streets, roads, or rights-of-way. Any spillage
and/or tracking shall be immediately removed should erosion and/or sedimant discharge occur, even on a
temporary basis, control measures shall inmediately be taken by the Contractor to avoid further problems.

Proper erosion control measures and practices shall be followed during construction. An Erosion and
Sediment Control Plan shall be submitted to the AGENCY for its records not iater than ten (10) days before
implementing any erosion control measures or practices included in the plan. Contractor shall be responsible
for the filing of all notices required by the State Water Resources Control Board for the compliance with all
permits applicable to storm water and erosion control during construction.
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416 SURFACE RESTORATION

Surface restoration shall be defined as that work necessary to restore the excavated area above
backfill and the scarred surrounding work areas to a condition equivalent to or better than existed prior to the
construction. This may include pavement replacement, seeding, shrub and plant replacement, and restoration
of ditches and drainage areas.

The replacement of grass and/or wild flowers shall be accomplished by seeding. The kind and type
of seed is to be determined by the Engineer. Replacement of plants and shrubs shall be required where the
easement travels through a developed parcel. In this case the AGENCY or Developer and Contractor shall
agree before proceeding as to which plants and shrubs shall be saved or replaced.

The restoration of trench surfaces shall include measures to prevent surface erosion of the trench.
This shall include seeding, cutoff walls, surface header boards, water bars, interceptor dikes, gravel filter
dikes, or rip rap energy dissipaters. These measures shall be used as required to prevent surface erosion.

4.17 POLLUTION CONTROL

Water - Oily or greasy substances, or other materials harmful to fish life, originating from the
Contractor’s operation shall not be allowed to enter or be placed where they may later enter any river, creek,
canal, stream, or other water way. The Contractor shall not increase the turbidity of any watercourse flowing
past the construction site unless precautions are taken downstream of the work to limit the increase in turbidity
to a maximum of 25 Jackson Turbidity Units. Contractor shall be responsible for preparing a Storm Water
Pollution Prevention Plan (SWPPP) and complying with such plan during the construction project.

Noise - It shall be the Contractor’s responsibility to keep noise pollution due to construction activities
as low as possible. In no case shall noise levels produced by the Contractor exceed any of these maximums
or the Community Standards whichever are more stringent:

A. No individual piece of equipment shall produce a noise level exceeding 55 dBA at a distance of
twenty-five feet (25’). Equipment in excess of this level shall be mitigated with the use of sound
barrier walls.

B. The noise level at any point outside the right-of-way or temporary construction area shall not
exceed 55 dBA during non-working hours. No equipment violating these standards shall be
allowed to operate. Operations in excess of this level shall be mitigated with the use of sound
barrier walls.

Air - The Contractor shall comply with all state and local pollution control regulations. No burning shall
be allowed on the Project. Idling of internal combustion engines shall be held to an absolute minimum. All
work shall conform to the San Joaquin Valley Air Pollution Control District (SJVAPCD) and the California Air
Resources Board (CARB). Contractor shall be responsible for preparing a Dust Control Plan and obtaining
permits, if necessary, and shall be responsible for all associated costs.

418 SITE SECURITY

The Contractor shall provide in advance of starting construction, a list of all employees and vehicles
that need access to the site. The Contractor shall provide periodic updates to this list. The Contractor shall
provide a list of all scheduled deliveries to the Project Site. This list shall include the items to be delivered,
the name of the delivery company and the time the delivery is to be made.

All access gates to the Project Site are to remain closed and locked at all times that traffic is not using
the gates. The Contractor will be assigned a specific access point at the Project Site. The CONTRACTOR
may provide security personnel for access control during Project work hours.
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It is the Contractor’s sole responsibility to secure all equipment, material, tools and other items used
during the execution of the Contract.

419 HAZARDOUS WASTES AND UNFORESEEN CONDITIONS

In accordance with Section 7104 of the California Public Contract Code, if the work contemplated
hereunder involves digging trenches or other excavations that extend deeper than four (4) feet below the
surface, the Contractor shall promptiy, and before the following conditions are disturbed, notify the AGENCY,
in writing, of any: () material that the Contractor believes may be material that is hazardous waste, as defined
in Section 25117 of the California Health and Safety Code, that is required to be removed to a Class I, Class
Il, or Class lll disposal site in accordance with provisions of existing law; (ii) subsurface or latent physical
conditions at the site differing from those indicated; or (iiij) unknown physical conditions at the site of any
unusual nature, different materially from those ordinarily encountered and generally recognized as inherent
in work of the character provided for in the Contract.

The Agency will promptly investigate the conditions, and if it finds that the conditions do materially so
differ, or do involve hazardous waste, and cause a decrease or increase in the Contractor’s cost of, or time
required for, performance of any part of the work shall issue a change order under the procedures described
in this Contract. In the event that a dispute arises between the Agency and the Contractor whether the
conditions materially differ, or involve hazardous waste, or cause decrease or increase in the Contractor’s cost
of, or time required for, performance of any part of the work, the Contractor shall not be excused from any
scheduled completion date provided for by the Contract, but shall proceed with all work to be performed under
the Contract. The Contractor shall retain any and all rights provided either by Contract or by law which pertain
to the resolution of disputes and protests between the contracting parties.

420 EXISTING UTILITIES

The Contractor shall contact the following parties to ascertain and verify the existence and location
of utility lines and facilities and shall coordinate all work in accordance with the information obtained from such
inquiries in order to prevent damage to such lines and facilities.

Underground Service Alert (USA) (1-800-642-2444)

Prior to conducting any excavation, the Contractor shall contact the appropriate regional notification
center as required by Government Code Section 4216 et seq. In accordance with Government Code Section
4215, the Contractor shall be compensated for the costs of locating, repairing damage not due to the failure
of the Contractor to exercise reasonable care, and removing or relocating existing main or trunkline utility
facilities not indicated in the Contract Plans and Specifications with reasonable accuracy, and for the
equipment on the Project necessarily idled during such work; provided that the Contractor shall first notify the
AGENCY before commencing work on locating, repairing damage to, removing or relocating such utilities.

Any sewer crossings shall conform to the State Health Department regulations for water/sewer
separation and materials. Cost for special pipeline materials to meet Health Department regulations, and
repair of services damaged shall be included in the cost of the bid items to which the work is appurtenant.
No separate payment will be made.

The Engineer or his/her representative has endeavored to determine the existence of utilities at the
work site from the records of the AGENCY’s of known utilities in the vicinity of the work. The positions of these
utilities, as derived from such records, are shown on the Plans. The service connections to these utilities may
not be shown on the Plans.

The Contractor shall make his/her own investigations, including exploratory excavations, to determine
the locations and type of existing service laterals or appurtenances when their presence can be inferred from
the presence of other visible facilities, such as buildings, meters and junction boxes, on or adjacent to the work
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site.
421 SUBCONTRACTS

The attention of the Contractor is directed to the provisions of Public Contract Code Sections 4100-
4114, regarding subcontracting and said provisions are by this reference incorporated herein and made a part
hereof.

Each Subcontract shall contain a suitable provision for the suspense or termination thereof should
the work be suspended or terminated or should the subcontractor neglect or fail to conform to every provision
of the Contract Documents insofar as such provisions are relevant. No subcontractor or supplier will be
recognized as such, and all persons engaged in work will be considered as employees of the Contractor, and
the Contractor will be held responsible for their work, which shall be subject to the provisions of the Contract
Documents. The Contractor shall be fully responsible to the AGENCY for the acts or omissions of his/her
subcontractors and the persons either directly or indirectly employed by him/her. Nothing contained in the
Contract Documents shall create any contractual rights for a subcontractor against the AGENCY. If a legal
action, including arbitration and litigation, against the AGENCY is initiated by a subcontractor or Supplier, the
Contractor shall reimburse the AGENCY for the amount of legal, engineering and all other expenses incurred
by the AGENCY in defending itself in said action.

The AGENCY and the Engineer reserve the right to approve all subcontractors.
5. CONTROL OF MATERIALS
5.1 STORAGE OF MATERIALS

Materials shall be stored to ensure the preservation of their quality and fitness for the work. When
considered necessary by the Engineer, they shall be placed on wooden platforms or other hard, clean
surfaces and not on the ground. They shall be placed under cover when so directed. Stored materials shall
be located to facilitate prompt inspection. Materials shall not be located or stored where detrimental to traffic
and pedestrians. All material paid for as “Materials on Hand" shall be securely stored and shall be covered
by the Contractor’s fire and theft insurance.

5.2 DELIVERY OF MATERIALS

The Contractor shall furnish the Engineer with a duplicate delivery ticket for all materials to be used
in the work. The delivery tickets shall show the quantity and type of materials to be used in the work.

5.3 MATERIALS AND EQUIPMENT

Unless specifically provided otherwise in each case, all materials and equipment furnished for
permanent installation in the work shall be new, unused and undamaged when installed or otherwise
incorporated in the work.

54 MATERIALS SPECIFIED

Whenever any material, process, or article is indicated or specified by grade, patent or proprietary
name, or by name of manufacturer, such specification shall be deemed to be used for the purpose of
facilitating description of the materials, process, or articles desired and shall be deemed to be followed by the
words “or (approved) equal,” and the Contractor may offer any material, process, or article which shall be
substantially equal or better in every respect to that so indicated or specified; provided, however, that if the
material, process, or article offered by the Contractor is not, in the opinion of the Engineer, equal or better in
every respect to that specified, then the Contractor must furnish the material, process, or article specified or
one that in the opinion of Engineer is the substantial equal or better in every respect. In the event that the
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Contractor fumishes material, process, or article more expensive than that specified, the difference in cost of
such material, process, or article so fumnished shall be borne by the Contractor

All materials, equipment, and supplies provided shall, without additional charge to AGENCY, fully
conform with all applicable state and federal safety laws, rules, regulations, and orders, and it shall be
Contractor’s responsibility to provide only such materials, equipment, and supplies notwithstanding any
omission in the Contract Documents therefore or that a particular material, equipment, or supply was specified.

In accordance with Section 3400 of the Public Contract Code, the Contractor shall submit data
substantiating requests for substitution of “equal” items within thirty-five (35) days after award of the Contract.

5.5 REMOVAL OF DEFECTIVE OR UNAUTHORIZED MATERIALS

The Contractor, upon written notice from the AGENCY, shall remove from the premises all materials
condemned or rejected by the AGENCY, as defective, unsound, or improper, or in any way failing to conform
to the requirements of the Contract Documents. The Contractor shall at his/her sole expense, make good all
work destroyed or damaged by such removal, and promptly replace materials damaged or improperly worked
by him/her and re-execute his/her own work in accordance with the Contract without expense to the AGENCY
This includes re-executing or replacing the work of any other contractor that is in any way affected by the
removal of such defective work of the Contractor. The obligations of the Contractor under this section shall
not extend to defective materials or equipment supplied by the AGENCY for incorporation into the work
performed under this Contract. If the Contractor does not respond within ten (10) days after written notice,
the AGENCY may remove and replace such materials at the expense of the Contractor.

56 SUBMITTALS

Submittals will be required for all materials, equipment, fabricated articles and purchased items. No
portion of the work requiring a shop drawing submittal shall be commenced until the submittal has been
reviewed by the Engineer and returned to the Contractor with a notation indicating that resubmittal is not
required. Submittals required by the Specifications shall be in accordance with this section, the Technical
Specifications, and Section 001300 unless otherwise specified. Submittals not in accordance with the section
requiring the submittal will be returned to the Contractor as unsatisfactory. Prior to transmission to the
Engineer, the Contractor shall carefully review each submittal to confirm that it is complete and to verify
whether or not the proposed items of work conform to Contract requirements. Each submittal shall be dated,
signed, and certified by the Contractor as being correct and in conformance with the Drawings and the
Specifications.

The Engineer will not review any items which have not been certified by the Contractor. All non-
certified submittals will be returned to the Contractor without action taken by the Engineer, and any delays
caused thereby shall be the responsibility of the Contractor. Items that are not in accordance with the Contract
requirements shall be conspicuously noted as such. The Contractor shall identify each proposed deviation
on the corresponding letter of transmittal and include a written explanation of the necessity for each deviation
with the letter of transmittal. Deviations that are not conspicuously marked on both the letter of transmittal and
the corresponding drawing or data will be deemed to have been disapproved by the Engineer or not reviewed
by the Engineer.

Only those products that have been approved at the time of opening bids will be acceptable for use
in the work; except, products may be approved after the bid opening date when there is sufficient time within
the Contract period to permit testing and qualification.

Criteria pertaining to the qualification of products may be obtained from the Engineer. No extension
of time will be granted for the purpose of testing and qualifying proposed products. If the Contractor believes
that any shop drawing or communication relative thereto calls for changes in the work for which the Contract
amount or time for completion should be changed, he/she shall not proceed with the changes in the work so

GENERAL CONDITIONS
MONITORING WELLS PROJECT October 2007 00700-G17 of 48



called for and shall promptly notify the Engineer in writing of his/her estimate of the changes in the Contract
amount and time for completion he/she believes to be appropriate

The Contractor shall refer to Section 001300 titled, “Submittals” and the Technical Specifications for
project specific submittal requirements.

5.7 MANUALS AND RECORD DRAWINGS

Service and Parts Manuals - The Contractor shall furnish the AGENCY four (4) copies of all
installation, operation, and service manuals, with a parts list for each piece of equipment furished. The
service and parts manuals shall be labeled, indexed, and organized in three (3)-ring binders.

Record Drawings - On the job, the Contractor shall maintain an up-to-date marked set of the As-Built
Contract Drawings, showing the location and details of any changes made during construction. The
Contractor shall give the AGENCY a clean, marked set of the As-Built Contract Drawings showing
construction changes before final payment and acceptance of the work These shall be received and
approved by the Engineer prior to final acceptance of electrical work.

5.8 PLACING WORK IN SERVICE

If desired by the AGENCY, portions of the work may be placed in service when completed, and the
Contractor shall provide proper access to the work for this purpose. Nothing in this article shall be construed
as relieving the Contractor of the full responsibility for completing the work in its entirety, for making good all
defective work and materials, for protecting the work from damage, and for being responsible for damage and
for the work as set forth in the General Provisions and other Contract Documents, nor shall such action by the
AGENCY be deemed completion and acceptance, and such action shall not relieve the Contractor, his/her
sureties, or insurers of the provisions of the section on CONTRACTOR'S INSURANCE, and the article on
INDEMNIFICATION.

6. WARRANTIES AND REPAIRS
6.1 WARRANTIES AND REPAIRS

The Contractor hereby agrees to pay to the AGENCY, or to make at his/her own expense, all repairs,
replacements or payments necessitated by defects in materials or workmanship supplied under the terms of
this Contract which exist within one (1) year after the date of final acceptance of the work. This agreement
shall cover defects which shall be in existence during such one (1) year period but which shall not become
apparent until thereafter. The Contractor shall be fully responsible for all direct and indirect damages and
expenses to the AGENCY proximately caused by such defects in materials or workmanship including defects
in materials or workmanship supplied to the Contractor by any subcontractor or manufacturer of equipment.
As to any equipment which bears a guarantee or warranty in writing or by law for a period longer than one (1)
year, Contractor hereby stipulates and agrees that such guarantee shall inure to the benefit of the AGENCY
for such longer period. The effective date for the start of the guarantee or warranty period shall be the date
of recordation of the Notice of Completion. The Contractor also agrees to hold the AGENCY harmiess from
liability of any kind arising from damage due to said defects. The Contractor shall make all repairs and
replacements or payments promptly upon receipt of written order for same from the AGENCY. If the
Contractor fails to make the repairs, replacements or payments promptly, the AGENCY may do the work, and
the Contractor and his/her Surety shall be liable for the cost thereof.

7. LEGAL RELATIONS AND RESPONSIBILITY
71 LAWS TO BE OBSERVED

The Contractor shall keep fully compliant with all local, county, state and federal laws and ordinances
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and regulations which in any manner affect those engaged or employed in the work, or the manufacture of
materials used in the work, or which in any way affect the conduct of the work, and of all such orders and
decrees of those having any jurisdiction or authority over the same.

7.1.1  Hours of Labor - The Contractor shall forfeit, as penalty to the AGENCY, twenty-five dollars
($25.00) for each worker employed in the execution of the Contract by the Contractor or by any subcontractor
of any tier under the Contractor, for each calendar day during which such worker is permitted or required to
labor more than eight (8) hours in any one day or forty (40) hours per one (1) calendar week, uniess
compensated at not less than time and a half per provisions of the Labor Code, Section 1810 to Section 1816
thereof, inclusive.

7.1.2 Exception - If the prevailing wage determination requires a higher rate of pay for overtime
work than is required under Labor Code Section 1815, then that higher overtime rate shall be paid as specified
in subsection 16200(a)(3)(F) of the Title 8, California Code of Regulations.

7.1.3 Labor Discrimination - A contractor shall not discriminate in the employment of persons upon
public works on any basis listed in Subdivision (a) of Section 12940 of the Government Code, as those bases
are defined in Sections 12926 and 12926.1 of the Government Code, except as otherwise provided in Section
12940 of the Government Code. Every contractor for public works who violates this Section is subject to all
the penalties imposed for a violation of this Chapter.

7.1.4 Prevailing Wage - The minimum rates of wages applicable to the work to be done have been
determined in accordance with the provisions of Sections 1770 et seq. of the California Labor Code.

Copies of the current schedules for prevailing wages are on file in the AGENCY'S office, and the
contents of those schedules are included herein as if set forth in full. The Contractor shall post at each job site
in a place readily available to all workers the current prevailing wage rate for each craft, group, and worker
working on the job.

The Contractor shall forfeit, as penalty to the AGENCY, fifty dollars ($50.00) for each calendar day,
or portion thereof, for each worker paid less than the prevailing rates for any work done under the Contract
by him/her or by any subcontractor under him/her, in violation of the provisions of the Labor Code and in
particular, Sections 1770 to 1780 thereof, inclusive. In addition to this penalty, the difference between such
prevailing wage rate and the amount actually paid to each worker for each calendar day or portion thereof for
which each worker was paid less than the prevailing wage rate shall be paid to each worker by the Contractor.

The AGENCY will not recognize any claim for additional compensation because of the payment by
the Contractor of any wage rate in excess of the prevailing wage rate adopted by the AGENCY. The
possibility of wage increases is one of the elements to be considered by the Contractor in determining bid
prices, and will not under any circumstances be considered as the basis of a claim against the AGENCY.

7.1.5 Payroll Records - Aftention is directed to Section 1776 of the Labor Code of the State of
California. Regulations complementing said Section 1776 are located in Sections 16000 and Sections 16400
through 16403 of Title 8, California Code of Regulations. The Contractor is required to comply with the
provisions of Section 1776 of said Labor Code. The Contractor shall also be responsible for compliance by
his/her subcontractors.

7.1.6 Reporting Requirements and Sanctions - Failure to provide specific information, records,
reports, certifications, or any other documents required for compliance with these Specifications shall be
considered noncompliance. The minimum documents required include:

List of Subcontractors - Due seven (7) calendar days after date of Preconstruction Conference;

Certified Payroll Reports - An original and three (3) legible copies are due within seven (7) calendar
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days, upon the request of the Engineer;

Fringe Benefit Statement - Due with first payroll report and any time thereafter that fringe benefits
change; and

Apprenticeship Certifications - Due with the first payroll report on which the apprentice appears.
Other documentation may be required depending on the source of funding for the Project.

7.1.7 Apprentices - In accordance with the provisions of Section 1777.5 of the Labor Code, and in
accordance with the reguiations of the Department of Industrial Relations, Division of Apprenticeship
Standards, the appropriate number of properly indentured apprentices are to be employed in the prosecution
of the work. Information relative to number of apprentices, identification, wages, hours of employment and
standards of working conditions shall be obtained from the Department of Industrial Relations, Division of
Apprenticeship Standards.

7.1.8 Fair Labor Standards Act - Bidders note the fact that Contractors are required to meet the
provisions of the Fair Labor Standards Act of 1938, and as amended (52 Stat. 1060).

7.1.9 Registration of Contractors - In accordance with the provisions of Chapter 9, Division 3 of the
Business and Professions Code and Section 3300 of the Public Contract Code, bidders must possess a State
of California Contractor’s License for the proper classification which must be valid at the time of bid, award,
and until completion of the Contract.

CONTRACTORS ARE REQUIRED BY LAW TO BE LICENSED AND
REGULATED BY THE CONTRACTORS'’ STATE LICENSE BOARD. ANY
QUESTIONS CONCERNING A CONTRACTOR MAY BE REFERRED TO
THE REGISTRAR, CONTRACTORS' STATE LICENSE BOARD, 9835
GOETHE ROAD, SACRAMENTO, CALIFORNIA. MAILING ADDRESS:
P.O. BOX 26000, SACRAMENTO, CALIFORNIA 95826.

7.1.10 Permits and Licenses - The Contractor shall procure all permits and licenses, pay all charges
and fees, and give all notices necessary and incidental to the due and lawful prosecution of the work. The
costs for permits and inspections shall be included in the price entered in the Proposal under line item number
one (1), “Mobilization and Demobilization®. When the terms of permits obtained by either the Contractor or
the AGENCY require inspections by agencies or authorities other than the AGENCY, the Contractor shall
schedule the inspections and notify the Engineer a minimum of twenty-four (24) hours prior to the inspection
being performed.

Allwork performed within road rights-of-way shall be done in accordance with the requirements of the
Kem County Department of Public Works and/or City of Bakersfield Department of Public Works
encroachment permit(s) which are hereby made a part of the Specifications. It shall be the responsibility of
the Contractor to determine all requirements of said entities and to comply with all requirements. The
Contractor shall be responsibie for ascertaining the need for and obtaining any additional permits required.
Ifthere are conflicts among the requirements of said entities and AGENCY'S requirements, the most restrictive
requirements shall be used.

7.1.11 Codes- The codes and regulations, together with local amendments when applicable adopted
by the state and other governmental authorities having jurisdiction, shall establish minimum requirements for
this Project. Wherever references are made in the Contract to the respective standards or codes in
accordance with work are to be performed or tested, it is to be understood that the revision of the standards
in effect on the date of the Bidder’'s proposal shall apply unless otherwise expressly set forth in the Contract.

7.1.12 Standard Specifications - Where the state standard specifications or the words “Standard
Specifications” are referred to, the reference shall be to the Standard Specifications, State of California, State
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Department of Transportation, (“Caltrans”) July 1999, except where in the case where work is subject to
Caltrans’ approval, in which case the latest addition shall be used. As a minimum, this Project shall comply
with the following:

California Building Standards Administrative Code, 2001 edition
California Building Code, 2001 edition

California Electrical Code, 2001 edition

California Mechanical Code, 2001 edition

California Plumbing Code, 2001 edition

California Fire Code, 2001 edition

California Code of Regulations: Title 8, Industrial Relations, CAL-OSHA
California Code of Regulations: Title 19, Public Safety

IOMMODOW>»

7.1.13 Fire Hazard - Flammabie, volatile solvents in coating system components constitute a major
hazard with regard to fire and explosions wherever flame or spark exposure is possible. All flames, smoking,
and unapproved welding, etc., are strictly prohibited in work or storage areas. Fire abatement devices shall
be readily available and in operating condition. Necessary precautions shall be taken to keep fire hazard to
a minimum; all oily rags, waste, and other combustibles not in covered containers shall be removed from the
areadaily. All coatings, solvents, thinners and related products shall be stored in conformance with applicable
state, county and/or local fire codes pertaining to flammable materials.

7.1.14 Public Contracts Code Section 7103.5 - In entering into a public works contract or a
subcontract to supply goods, services, or materials pursuant to a public works contract, the Contractor or
subcontractor offers and agrees to assign to the awarding body all rights, title, and interest in and to all causes
of action it may have under Section 4 of the Clayton Act (15 U.S.C. Section 15) or under the Cartwright Act
(Chapter 2 (commencing with Section 16700) of Part 2 of Division 7 of the Business and Professions Code),
arising from purchases of goods, services, or materials pursuant to the public works contract or the
subcontract. This assignment shall be made and become effective at the time the awarding body tenders final
payment to the contractor, without further acknowledgment by the parties.

72 EQUAL OPPORTUNITY
During the performance of this Contract, the Contractor agrees as follows:

721 The Contractor will not discriminate against any employee or applicant for employment
because of race, color, religion, sex, or national origin. The Contractor will take affirmative action to ensure
that applicants are employed, and that employees are treated during employment without regard to their race,
color, religion, sex, or national origin. Such action shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination;
rates of pay or other forms of compensation; and selection for training, including apprenticeship. The
Contractor agrees to post in conspicuous places, availabie to employees and applicants for employment,
notices to be provided setting forth the provisions of this Equal Opportunity clause.

7.2.2 The Contractor will, in all solicitations or advertisements for employees piaced by or on behalf
of the Contractor, state that all qualified applicants will receive consideration for employment without regard
to race, color, religion, sex, or national origin.

7.2.3 The Contractor will send to each labor union or representative of workers, with which he/she
has a collective bargaining agreement or other contract or understanding, a notice to be provided advising the
said labor union or workers'’ representative of the Contractor's commitments under this section, and shall post
copies of the notice in conspicuous places available to employees and applicants for employment.

7.24 The Contractor will comply with all provisions of federal and state law, and of the rules,
regulations, and relevant orders of the Secretary of Labor, Director of the California Department of Fair
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Employment and Housing and/or the California Labor Commissioner.

7.2.5 The Contractor will furnish all information and reports required by federal or state law, and
by the rules, regulations, and orders of the Secretary of Labor, Director of the California Department of Fair
Employment and Housing, California Labor Commissioner, or pursuant thereto, and will permit access to
his/her books, records, and accounts by the administering AGENCY and the Secretary of Labor, Director of
the California Department of Fair Employment and Housing or California Labor Commissioner for purposes
of investigation to ascertain compliance with such rules, regulations, and orders.

In the event of the Contractor’s noncompliance with the Equal Opportunity clause of this Contract or
with any of the said rules, regulations, or orders, this Contract may be canceled, terminated, or suspended,
in whole or in part, and the Contractor may be declared ineligible for further AGENCY contracts, and such
other sanctions may be imposed and remedies invoked by rule, regulation, or order of the Secretary of Labor,
Director of the California Department of Fair Employment and Housing or California Labor Commissioner.

The Contractor will include this Equal Opportunity clause in every subcontract or purchase order
unless exempted by the rules, regulations, or orders of the Secretary of Labor, Director of the California
Department of Fair Employment and Housing or California Labor Commissioner, so that such provisions will
be binding upon each subcontractor or vendor, the Contractor will take such action with respect to any
subcontract or purchase order as the administering AGENCY may direct as a means of enforcing such
provisions, including sanctions for noncompliance; provided however, that in the event a Contractor becomes
involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the
administering AGENCY, the Contractor may request the administering AGENCY to enter into such litigation
to protect the interests of the administering AGENCY.

The AGENCY further agrees that it will be bound by the above Equal Opportunity clause with respect
to its own employment practices when it participates in assisted construction work.

The AGENCY agrees that it will assist and cooperate actively with the administering AGENCY and
the Secretary of Labor, Director of the California Department of Fair Employment and Housing in obtaining
the compliance of Contractors and subcontractors with the Equal Opportunity clause and the rules, regulations
and relevant orders of the Secretary of Labor, Director of the California Department of Fair Employment and
Housing, that it will furnish the administering AGENCY and the Secretary of Labor, Director of the California
Department of Fair Empioyment and Housing such information as they may require for the supervision of such
compliance, and that it will otherwise assist the administering AGENCY in the discharge of the AGENCY'S
primary responsibility for securing compliance.

7.3 PATENTS

The Contractor shall assume all costs arising from the use of patented materials, equipment, devices
or processes used on or incorporated in the work, and agrees to indemnify and save harmless the AGENCY,
the Directors, the General Manager, the Engineer, their employees and duly authorized representatives from
all suits at law, or actions of every nature for, or on account of the use of any patented materials, equipment,
devices or processes.

7.4 SANITARY PROVISIONS

The Contractor shall provide sanitary facilities at all work locations.
7.5 PRESERVATION OF PROPERTY

Due care shall be exercised to avoid injury to street improvements or facilities, utilities’ facilities,
adjacent property per Civil Code 832, and roadside trees and shrubbery that are not to be removed. If ordered
by the Engineer, the Contractor shall provide and install suitable safeguards, approved by the Engineer, to
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protect such objects from injury or damage. If such objects are injured or damaged by reason of the
Contractor’s operations, they shall be replaced or restored, at the Contractor’s expense, to a condition as good
as when the Contractor began work.

Full compensation for furnishing all labor, materials, tools and equipment and doing all work involved
in protecting property as above specified, shall be considered as included in the prices paid for the various
Contract items of work, and no additional compensation will be made.

76 RESPONSIBILITY FOR DAMAGE

The Directors, the General Manager, the Engineer, volunteers and employees of the AGENCY shall
not be answerable or accountable in any manner for any loss or damage that may happen to the work or any
part thereof, or for any material or equipment used in performing the work, or for injury or damage to any
person or persons, either workers or the public, or for damage to an adjoining property from any cause
whatsoever during the progress of the work or at any time before final acceptance.

The Contractor hereby agrees to defend, indemnify and to hold the AGENCY, and all representatives,
employees, volunteers, and Engineers of the AGENCY harmless and free of any and all liability, claims,
judgments or damages of whatsoever kind or character, including attomey’s fees and costs of all types
incurred in defending any of the parties from said claims or liability, which may directly or indirectly arise from
acts or omissions of the Contractor, the Contractor's independent contractors, and employees,
representatives, and invitees of each of them, regardless of whether or not there shall be insurance policies
covering and applicable to such damages, claims or liabilities.

7.7 DISPOSAL OF MATERIALS

Unless otherwise specified in the Special Provisions, the Contractor shall make arrangements for
disposing of materials. Excess excavated material not required for backfill shall be disposed of legally by the
Contractor.

When any materials, including excess or unsuitable excavated earth or other roadway materials, are
to be disposed of outside the right-of-way, the Contractor shall first obtain a written permit from the property
OWNER on whose property the disposal is to be made and shall file said permit or certified copy, together with
a written release from the property OWNER, absolving the AGENCY from any and all responsibility in
connection with the disposal of material on said property. Before any material is disposed of on said property,
the Contractor shall obtain permission from the Engineer to dispose of the material at the location designated
in said permit.

Unless otherwise provided in the Special Provisions, full compensation for all costs involved in
disposing of materials, including all costs of overhaul, shall be considered as included in the prices paid for
the various contract items of work and no additional allowance will be made.

7.8 CONTRACTOR'’S RESPONSIBILITY FOR WORK

Until the formal acceptance of the work by the AGENCY, the Contractor shall have the charge and
care and shall bear the risk of injury or damage to any part thereof by the action of the elements or from any
other cause, whether arising from the execution or non-execution of the work.

The Contractor shall rebuild, repair, restore and make good all injuries or damages to any portion of
the work occasioned by any of the above causes before final acceptance and shall bear the expense, except
such injuries or damages occasioned by the acts of the federal government or acts of war.

In case of suspension of work from any cause whatsoever, the Contractor shall be responsibie for the work
as previously specified and shall also be responsible for all materials delivered to the worksite. Where
necessary to protect the work from damage, the Contractor shall, at his/her own expense, provide suitable
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drainage of the worksite and erect such temporary structures as are necessary to protect the work from
damage during any period of suspension of work.

The Contractor shall provide twenty-four (24) hour emergency service for all maintenance and
operations of the work specified and shall supply the AGENCY with the name and phone number of the
responsible person. Emergency service shall be within thirty (30) minutes from the time of notification. If the
Contractor fails to provide this service the AGENCY shall perform such emergency service and the cost
thereof shall be deducted from the next Progress Pay Estimate due the Contractor.

79 ACCEPTANCE OF CONTRACT

When the Engineer has made the final inspection and determines that the Contract has been
completed in general conformance with these Plans and Specifications, the Engineer shall submit to the Board
of Directors the recommendation that the AGENCY formally accept the Contract.

7.10 PROPERTY RIGHTS FOR MATERIALS

Nothing in the Contract shall be construed as vesting to the Contractor any right to property or
materials used after they have been attached or affixed to the work or the soil, or after payment has been
made for ninety percent (390%) of the value of materials delivered by the Contractor to the Project Site, or other
location approved in writing by the Engineer.

711  PERSONAL LIABILITY

In carrying out any of the provisions hereof, or in exercising any authority granted by the Contract,
there will be no personal liability upon any Directors or employees of the AGENCY, the Engineer, or
Consulting Engineers and their employees or volunteers.

8. CONTRACTOR'S INSURANCE
8.1 GENERAL

The Contractor shall not commence or continue to perform any work unless he, at his own expense,
has in full force and effect all required insurance. The Contractor shall not permitany subcontractor to perform
work on this project unless all of the required insurance has been complied with by such subcontractor.

The types of insurance the Contractor shall obtain and maintain are Workers' Compensation and
Employers' Liability Insurance, General and Automobile Liability Insurance, Builders' Risk "All Risk" and (if so
determined by the AGENCY) at the time of award of the Contract, Earthquake and Flood Insurance, all as set
forth herein.

Workers' Compensation and Employers' Liability Insurance and Liability Insurance shall be maintained
in effect for the full guarantee period.

Insurers must be authorized to do business and have an agent for service of process in California and
must have at least a "B+ VIII" rating in accordance with the most current Best's Rating Guide.

Upon the AGENCY'’S request, the Contractor shall furnish to the AGENCY one (1) copy of each policy
certified by an authorized representative of the insurer. Contractor shall provide the AGENCY with an updated
certificate of insurance for any change to its insurance coverage to include changes in insurers, policy limits,
etc. Failure to provide updated certificates can cause a temporary stop in the Project being ordered by the
AGENCY, until such time as the AGENCY has accepted a revised/new certificate of insurance.

Contractor shall give written notice to the Engineer by certified mail at least thirty (30) calendar days
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prior to termination, cancellation, or reduction of coverage of any policy required by this section.

The Contractorwaives any right of recovery against the AGENCY, its Engineer, Directors, employees,
or Consulting Engineers, for any loss or damage to the Contractor's construction equipment or tools.

The requirements as to the types, limits, and the AGENCY’S approval of insurance coverage to be
maintained by the Contractor are not intended to and shall not in any manner limit or qualify the liabilities and
obligations assumed by the Contractor under the Contract.

In addition to any other remedy the AGENCY may have, if the Contractor or any of the subcontractors
fail to maintain the insurance coverage as required in this section, the AGENCY may obtain such insurance
coverage as is not being maintained, in the form and amount substantially the same as required herein, and
the AGENCY may deduct the cost of such insurance from any amounts due or which may become due the
Contractor under this Contract.

Any deductibles or self-insured retentions other than those expressly allowed by this section or
subsections must be declared to and approved by the AGENCY. At the option of the Engineer, either the
insurer shall reduce or eliminate such deductible or self-insured retentions as respects to the AGENCY, its
Engineer, Directors, employees and Consuiting Engineers; or the Contractor shall procure a bond
guaranteeing payment of losses and related investigation, claim administration and defense expense.

8.2 INSURANCE SUBMITTALS

As evidence of specified insurance coverage, the Contractor shall provide certificates of insurance
and endorsements.

The Contractor shall provide and maintain insurance and indemnification as described in this section.
Neither the Contractor nor any subcontractors shall commence any work until all required insurance has been
obtained, at their own expense, and such insurance has been approved by the Engineer.

Any insurance bearing on adequacy of performance shall be maintained after completion of the
Project for the full guarantee period.

8.3 CONTRACTOR'S LIABILITY ENDORSEMENT
8.3.1 INTENTIONALLY OMITTED
8.3.2 INTENTIONALLY OMITTED

8.3.3 Workers’ Compensation and Employer’s Liability Insurance - The Contractor shall procure
and maintain insurance to protect the Contractor from all claims under Worker's Compensation Act and
Empioyer's Liability. The Contractor shall maintain limits no less than the following:

A Workers' Compensation — Statutory

B. Employer’s Liability:

C. Each Accident — One Million Dollars ($1,000,000)

D. Disease-Policy Limit — One Million Dollars ($1,000,000)

E. Disease-Employee Limit - One Million Dollars ($1,000,000)

8.3.4 Commercial General Liability Insurance - The insurance shall include, but shall not be limited
to, protection against claims arising from death, bodily or personal injury, or damage to property resulting from
actions, failures to act, operations or equipment of the Contractor or his/her employees, consultants, or
subcontractors. Coverage shall be at least as broad as ISO “occurrence” form, number CG 0001 (Edition
10/93) covering general liability.
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The limits of liability shall be not less than one million doliars ($1,000,000) each occurrence and two
million dollars ($2,000,000) general aggregate. Coverage may be provided either in a primary policy, or in
a combination of primary and umbrella or excess policies. The insurance may have a deductible or
self-insured retention not to exceed fifty thousand dollars ($50,000).

The Commercial General Liability insurance coverage shall also include the following:

Coverage, without limitation, for property damage arising out of explosion, collapse or underground
damage, commonly referred to by insurers as the explosion, collapse and underground property damage
hazards.

Provision or endorsement stating that the General Aggregate Limit shall apply separately to the
Project covered by this Contract.

Provision or endorsement naming the AGENCY, its Engineer, Directors, employees, volunteers and
Consulting Engineers as additional insureds in regards to liability arising out of the performance of any work
under the Contract and providing that such insurance is primary insurance as respects the interest of the
AGENCY and that any other insurance maintained by the AGENCY is excess and not contributing insurance
with the insurance required hereunder. A copy of the additional insured endorsement is required by the
AGENCY prior to commencement of work.

8.3.5 Automobile Liability Insurance - The insurance shall include, but shall not be limited to,
protection against claims arising from death, bodily injury, or damage to property resulting from ownership,
operation, maintenance or use of automobiles by the Contractor or histher employees, consuitants, or
subcontractors. Coverage shall be at least as broad as ISO form number CA 0001 (Edition 12/93) covering
automobile liability, symbol 1 “any auto.”

The limits of liability shall be not less than two million dollars ($2,000,000) each accident. Coverage
may be provided either in a primary policy, or in a combination of primary and umbrella or excess policies.

The Automobile Liability insurance coverage shall be primary insurance as respects the interest of
the AGENCY and that any other insurance maintained by the AGENCY is excess and not contributing
insurance with the insurance required hereunder.

8.3.6 Builder's Risk Insurance - Contractor shall purchase and maintain in force builder’s risk
insurance on the full value of the Contract. Such insurance shall be written on a completed value form and
in an amount equal to the initial Contract sum subject to subsequent modifications of the Contract sum. The
insurance shall apply on a replacement cost basis. The policy may have a deductible or self-insured retention
not to exceed one hundred thousand dollars ($100,000), except for the peril of earthquake, which may have
a deductible not to exceed five percent (5%) of the Contract amount.

The builder's risk coverage shall extend to full replacement costs without any deduction for
depreciation.

The builder’s risk insurance shall name as insured the AGENCY, Contractor and all subcontractors
and sub-subcontractors in the work. The insurance policy shall contain a provision that the insurance will not
be cancelled or allowed to expire until at least thirty (30) days’ prior written notice has been given to the
AGENCY. Theinsurance policy shall also contain a provision stating that it is primary insurance, as respects
the interests of the AGENCY, and that any insurance maintained by the AGENCY shall be excess of, and shall
not contribute with it.

The builder's risk insurance shall cover the entire work included in the Project including expenses
made necessary by an insured loss. Insured property shall include portions of the work located away from
the site but intended for use in the Project, and shall also cover portions of the work in transit. The policy shall
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include as insured property all materials stored onsite but not yet incorporated into the Project, and shall also
include scaffolding, falsework, and temporary buildings located at the site. The policy shall cover the cost of
removing debris, including demolition as may be made legally necessary by the operation of any law,
ordinance, or regulation by endorsement if necessary, the builder’'s risk insurance shall cover actual costs
incurred by the AGENCY in providing inspection services for repairs to the work due to covered losses not
to exceed a five-hundred thousand dollar ($500,000) sublimit, Contractor shall be liable for all AGENCY
inspection/reinspection costs.

The builder’s risk insurance shall be written to cover all risks of physical loss except those specifically
excluded in the policy, and shall insure at least against the perils of fire and extended coverage, theft,
vandalism, malicious mischief, rain, hail, wind and collapse.

Any deductible applicable to the builder’s risk insurance shall be the responsibility of the Contractor
in the event of a loss.

The builder’s risk insurance shall be maintained in effect, unless otherwise provided for in the Contract
Documents, until the Project is accepted as completed by the AGENCY Board of Directors. The policy shall
not contain any exclusion of coverage for any period during which Project systems are being tested or during
which the Project is being partially occupied by the AGENCY.

In the event of a covered loss, proceeds of builder's risk insurance shall be applied first to reimburse
actual costs of demolition, debris removal, reconstruction, and repair or replacement incurred in the discharge
of the Contractor's obligations of repair or replacement under the Contract Documents. The AGENCY shall
have no liability for such costs. Insurance proceeds shall be deposited in a separate account in a local bank
satisfactory to the AGENCY and shall be withdrawn only with the AGENCY’S written approval to reimburse
such actual costs as the builder’s risk carrier has agreed to reimburse. The AGENCY shall have no liability
for failure of builder's risk carrier to pay for particular cost of repairs. This article shall not qualify or modify
the Contractor’s responsibility for the work under Section 7.8.

Before the commencement of work, Contractor shall provide the AGENCY with a Certificate of
Insurance for the builder’s risk policy including all deductibles and sublimits. The policy shall be supplied to
the AGENCY for review upon request.

If the AGENCY is damaged by the failure of Contractor to maintain the required insurance, the
Contractor shall bear all reasonable costs properly attributable to that failure.

In the event of termination of the Contractor for default under Section 4.11.2, the Contractor shall
forfeit all rights to builder’s risk insurance proceeds and the AGENCY may expend such proceeds to complete
the Project as if they were unpaid Contract monies.

8.4 WAIVER OF SUBROGATION

Contractor waives all rights against the AGENCY and any of their officers, the Engineer, Consulting
Engineer, directors, agents, and employees, for recovery for damages caused by fire and other perils to the
extent covered by builder's risk insurance, or any other property insurance applicable to the work or the
Project.

8.5 CONTRACTOR'S LIABILITY NOT LIMITED BY INSURANCE

To the fullest extent permitted by law, the Contractor shallindemnify and hold harmless the AGENCY,
the Engineer, the Consulting Engineers, and their consultants, and each of their directors, volunteers, officers,
and employees from and against all claims, damages, losses, expenses, and other costs, including costs of
defense and attomeys’ fees, arising out of or resulting from or in connection with the performance of the work,
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both on and off the job site, provided that any of the foregoing is 1) attributable to personal injury, bodily injury,
sickness, disease or death, or to injury to or destruction of tangible property (other than the work itself),
including the loss of use resulting therefrom; and, 2) caused in whole or in part by an act or omission of the
Contractor, any subcontractor, any supplier, anyone directly or indirectly employed by any of them or anyone
for whose acts or omissions any of them may be liable, regardless of whether or not caused in part by any act
or omission (active, passive, or comparative negligence included, excepting the active negligence, sole
negligence or willful misconduct of the AGENCY), of a party indemnified hereunder. The Contractor's
obligation to indemnify shall not be restricted to insurance proceeds, if any received by the AGENCY, its
directors, officers, volunteers, or employees.

The obligations of the Contractor under the first and fourth paragraphs of this Section 8.5 shall not
extend to the liability of the Engineer, the Consulting Engineers, and their consultants, and each of their
directors, officers, employees, and volunteers arising out of or resulting from or in connection with the
preparation or approval of maps, Drawings, opinions, reports, surveys, designs or Specifications, providing
that the foregoing was the sole and exclusive cause of the loss, damage or injury.

The Contractor shall also indemnify and hold harmless the AGENCY, the Engineer, the Consulting
Engineers, and their consultants, and each of their directors, officers, volunteers and employees from and
against all losses, expenses, damages (including damages to the work itself), attorneys’ fees, and other costs,
including all costs of defense, which any of them may incur with respect to the failure, neglect, or refusal of
Contractor to faithfully perform the work and all of the Contractor’s obligations under the Contract. Such costs,
expenses, and damages shall include all costs, including attorneys’ fees, incurred by the indemnified parties
in any lawsuit to which they are a party.

The Contractor shall assume the defense of, and indemnify and save harmiess, the AGENCY, the
Engineer, the Consulting Engineers, and their consultants, and each of their Directors, employees, and
volunteers from all claims, costs, losses, damages and expenses, including attorneys’ fees of any kind arising
from the performance of this Contract, including claims for personal injury or death, claims for damage to
property, and claims for loss of business. The Contractor agrees to require that in any agreement and/or
subcontract entered into with any one for the performance of work under this Contract, that all work will be
done pursuant to the AGENCY’S Improvement Standards, Technical Specifications and Drawings, and that
the Contractor will indemnify and save harmless the AGENCY, the Engineer, the Consulting Engineers, and
their consultants, and each of their Directors, employees, and volunteers from all claims of any kind arising
from any and all Contractors’ and subcontractors’ performance of this Contract, including claims for personal
injury and death, claims for damages to property and claims for loss of business.

86 COMPLIANCE WITH STATE REQUIREMENTS FOR USE OF SUBCONTRACTORS

The Contractor’s attention is directed to Section 6109 of the Public Contract Code, which prohibits
a contractor or a subcontractor who is ineligible to bid or work on, or be awarded, a public works project
pursuant to Section 1777.1 or 1777.7 of the Labor Code to bid on, be awarded or perform work as a
subcontractor on a public works project. This section also prohibits a contractor from performing work on this
Contract with a subcontractor who is ineligible to perform work on this Contract pursuant to the above Labor
Code sections. The Contractor shall comply with all of the provisions of Section 6109 of the Labor Code.

9. PROSECUTION AND PROGRESS
9.1 SUBCONTRACTING

The Contractor shall give personal attention to the fulfiliment of the Contract and shall keep the work
under his/her control. The Contractor shall perform with his/her own organization and with the assistance of
workers under his/her immediate superintendence, work of a value of not less than fifty percent (50%) of the
value of all work embraced in the Contract. The value of the work subcontracted shall be determined by
summing all of the percentages identified for listed subcontractors on the Proposal Form. If the sum of such
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percentages exceeds fifty percent (50%), the AGENCY may treat the bid as nonresponsive and reject it on
that basis. When a portion of the work which has been subcontracted by the Contractor is not being
prosecuted in a manner satisfactory to the AGENCY, the subcontractor shall be removed immediately on the
request of the Engineer and shall not again be employed on the work. No changes will be allowed from the
approved subcontractor list without approval of the Engineer.

The Contractor agrees to be as fully responsible to the AGENCY for the acts and omissions of his/her
subcontractors at all levels and for persons either directly or indirectly employed by them, as for the acts and
omissions of persons directly employed by him/her. Nothing contained in the Contract Documents shall create
any contractual rights for any subcontractor against the AGENCY. The Contractor shall cause every
subcontractor to be bound by the terms of the Contract Documents.

9.2 ASSIGNMENT

The performance of the Contract may not be assigned directly or indirectly except upon the written
consent of the AGENCY. Consent will not be given to any proposed assignment which would relieve the
original Contractor or his/her Surety of their responsibilities under the Contract, nor will the AGENCY consent
to any assignment of a part of the work under the Contract.

The Contract may assign monies due or to become due to the Contractor under the Contractand such
assignment will be recognized by the AGENCY, if given proper notice thereof, to the extent permitted by law,
but any assignment of monies shall be subject to all proper off-sets in favor of the AGENCY and to all
deductions provided for in the Contract and particularily all money withheld, whether assigned or not, shall be
subject to being used by the AGENCY for the completion of the work in the event that the Contractor should
be in default.

9.3 DELAYS AND TIME EXTENSION

If the Contractor is delayed in the progress of the work by any act or neglect of the AGENCY or the
Engineer, or by any separate contractor employed by the AGENCY, or by strikes, lockouts, fire, acts of God,
unusual weather conditions, or unavoidable casualties, the Contractor shall, within twenty-four (24) hours of
the start of the occurrence, give written notice to the AGENCY of the cause of the potential delay and an
estimate of the possible time extension involved. Within seven (7) days after the cause of delay has been
remedied, the Contractor shall give notice to the AGENCY of any actual time extension requested as a result
of the aforementioned occurrence.

For purposes of this Contract, the Contractor shall be entitled to a time extension to the Substantial
Completion Milestones listed on the construction schedule as required by Section 1312, titled, “Construction
Schedule (Bar Charts)” for weather delays only when the Contractor’s critical path activity, as shown on its
most recent schedule update, is delayed by unusual weather for over four (4) hours in a given work day.
Unusual weather shall be deemed to include only days of rainfall in excess of 0.10 inches.

Rainfall shall be as measured at Bakersfield, California and reported by the Western Regional Climate
Center website, www.wrce.dri.edu. No extra payment to the Contractor will be made for delays caused by
unusual weather conditions. Contractor shall note that no time extensions to Operational Milestones as
defined in Section 1312, titled, “Construction Schedules (Bar Charts)” shall be allowed for weather events.

Delays in delivery of equipment or material purchased by the Contractor or his/her subcontractors
shall not be considered as a just cause for delay. The Contractor shall be fully responsible for the timely
ordering, scheduling, expediting, delivery, and installation of all equipment and materials. The AGENCY does
not warrant the availability of “sole source” items or the timely performance of sole source suppliers and
subcontractors and the Contractor’s remedies for delay or other breach by such entities shall solely be against
them and not against the AGENCY.
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Other time extension claims by the Contractor must be within ten calendar days after occurrence of
the event giving rise to such claim or within ten calendar days after the claimant first recognizes the condition
giving rise to the Claim, whichever is later. Claims for time extension must be made by written notice. An
additional claim made after the initial Claim has been implemented by contract change order will not be
considered.

Any delay claim shall be accompanied by a critical path method (CPM) schedule showing that the
delayed task was on the Project’s critical path at the time of the delay. Project schedule shall be in the form
detailed in Section 1312 titled, “Construction Schedules (Bar Charts).”

9.4 TEMPORARY SUSPENSION OF WORK

The Engineer shall have the authority to suspend the work wholly, or in part, for such period deemed
necessary due to conditions considered unfavorable for the suitable prosecution of the work, or for such time
deemed necessary due to the failure on the part of the Contractor to carry out orders given or to perform the
work in accordance with these Plans and Specifications. The Contractor shall immediately comply with the
written order of the Engineer to suspend the work wholly or in part. The work shall be resumed when
conditions are favorable and/or methods are corrected, as ordered or approved in writing by the Engineer.
The period of suspension will be included in determining the time for completion of work. In the event of a
suspension of work under any of the conditions previously set forth, such suspension of work shall not relieve
the Contractor of his/her responsibilities as set forth under the sub-section titled “Legal Relations and
Responsibility” in these General Provisions.

9.5 PROGRESS SCHEDULE AND ORDER OF COMPLETION

To ensure completion of the work within the time limit specified, and to assist the AGENCY in the
scheduling of other work, Contractor shall submit to the AGENCY within ten (10) calendar days after he/she
receives the Notice to Proceed a detailed schedule showing the proposed dates of beginning and completion
of all significant items of work under the Contract. If the actual progress of the work varies materially from the
proposed program, or if the Contractor proposes to change the program for any reason, he/she shall submit
to the AGENCY the revised construction program which he/she proposes to follow. The proposed original and
revised program shall be adequate, in the opinion of the AGENCY, to meet the requirements for completion
of the work as herein set forth. If, in the opinion of the AGENCY, the Contractor's proposed program or the
actual progress of the work is insufficient to meet the specified requirements, the Contractor shall take such
steps as are necessary to accomplish the required progress and completion.

When in the judgment of the AGENCY it is necessary to accelerate any part of the work ahead of
schedule, the Contractor shall, when directed, concentrate his/her efforts on such part of the work.

9.6 FAILURE TO COMPLETE THE WORK IN THE TIME AGREED UPON - LIQUIDATED DAMAGES

The Contractor agrees to provide all materials, labor and equipment for the project stated in Section
A - Technical Specifictations. Itis further stipulated and agreed that if the work contracted for is not completed
within the time provided, the AGENCY will be actually and seriously damaged in the conduct of its affairs, and
that from the nature of the circumstances, it would be impractical and extremely difficult to fix or compute the
actual damage which may be sustained by the AGENCY in such event, and it is therefore stipulated and
agreed that upon the failure of the Contractor to complete the work contracted for within the time provided,
the Contractor shall pay the AGENCY the sum specified in Section 00810 for each and every day after the
number of specified days from and after the issuance of the Notice to Proceed until the completion of said
work and the acceptance thereof by the AGENCY, and that all sums due and payable by the Contractor to
the AGENCY shall be deemed to be liquidated damages for such period and not a penalty, and may be offset
by the AGENCY against any monies due the Contractor hereunder.

The work contracted for shall be deemed to be completed within the meaning of this Contract when
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same has been actually completed in accordance with the Plans and Specifications thereto and to the
satisfaction of the AGENCY. Nothing in this section shall prohibit the AGENCY from granting to the Contractor
an extension of time beyond the fixed date of completion and waiving of the damages specified in Section
00810.

9.7 PROJECT QUALITY CONTROL

9.7.1 Test Reports And Certifications - Where certifications or mill-test reports are required, the
Contractor shall submit three (3) complete, certified copies. Certifications shall show chemical composition,
mechanical properties, or other characteristics of the materials to be used in the work. Material specified by
a referenced standard shall be certifiable by the mill or manufacturer under that standard. The testing,
analysis, and certification shall be the responsibility of the Contractor.

9.7.2 Notices Of Fabrication - The Contractor shall submit a separate notice of fabrication for each
fabricated article and material. For articles and materials fabricated outside Kern County, the Contractor shall
submit the notice fourteen (14) days before starting fabrication. The Contractor shall provide a certified third
party inspection firm for all work performed outside Kern County. For articles and materials fabricated within
Kern County, the Contractor shall submit the notice five (5) days before starting fabrication.

9.7.3 Responsibilities - The Contractor shall be responsible for full compliance with every
requirement of the Contract Documents and shall ensure that the work is in full accordance with these
requirements. Atall times, the Contractor’s work will be subject to rigid inspection by the Engineer. Whether
discovered by the Contractor or the Engineer, nonconforming work shall be corrected or replaced by the
Contractor. For convenience, materials or equipment to be incorporated in the work may be designated in
the Specifications by a trade name or the name of a manufacturer and the manufacturer’s catalog item number
information. Materials, articles, or equipment, even if supplied by a manufacturer designated in the
Specifications, shall be accepted only if the items meet all other specification requirements.

The Contractor shall furnish all tools, equipment, materials, supplies, and manufactured articles
necessary or required for the performance and completion of the work included in the Contract, except for
materials and equipment specified to be fumnished by the AGENCY. The materials, articles, and equipment
provided for permanent installation in the work shall be new and shall be in accordance with these
Specifications.

The Contractor shall perform quality control on suppliers, manufacturers, products, services, site
conditions, and workmanship to ensure that work conforms to the Contract Documents. The Contractor shall
be prepared to document its quality control activities. The Contractor shall require and ensure conformance
with specified standards as a minimum quality for the work. When more stringent tolerances, codes, or
specified requirements are required by a particular manufacturer or a particular item of work, the higher
standards or more precise workmanship shall be provided.

The Engineer's inspections and tests are for the sole benefit of the AGENCY and shall not:

A Relieve the Contractor of responsibility for providing adequate quality control measures.
B. Relieve the Contractor of responsibility for damage to or loss of the material before
acceptance.

C. Constitute or imply acceptance.
D. Affect the continuing rights of the AGENCY after acceptance of the completed work.

The Contractor shall be responsible for adjustments, corrections, or repairs found necessary after the
delivery or installation of materials and articles. Unidentified materials shall not be used in the work, including
work at fabrication plants.

Sequencing and Scheduling of Inspections and Tests - The Contractor shall fumish and prepare the
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required samples and test specimens ready for testing in time for the necessary tests and analysis. Where
the Specifications require work to be tested or approved, it shall be tested only in the presence of the
Engineer

The Engineer shall be given timely notice of the Contractor’s readiness for inspection and test. The
length of advance notice shall be appropriate for the complexity of the inspection or test, the availability of the
Engineer’s staff, and the location of the inspection or test, butin no case shall less than twenty-four (24) hours’
advance notice be given.

9.74 Testing - Materials and articles that are to be included in the works shall be subject to testing
for conformance with the Specifications and Drawings. When not otherwise specified, sampling and testing
shall be in accordance with the methods prescribed in the cuirent standards of ASTM applicable to the class
and nature of the articles or materials considered. However, the Engineer will have the right to use any
generally accepted method of testing that will ensure that the quality of materials, articles, or work is in full
accord with the Specifications and Drawings. The Engineer will have the right to select, test, and analyze, at
the expense of the AGENCY, additional test specimens of the materials to be used. Resuits of these tests
and analyses will be considered with the results of other tests or analyses, whether performed by the Engineer
or the Contractor, to determine compliance with the applicable Specifications for the materials.

9.7.5 Inspection By The Engineer - Materials and articles that are to be included in the work shall
be subject to rigid inspection by the Engineer for conformance with the Specifications and Drawings. The
Contractor shali plan for the inspections to be continuous, repetitive, and detailed. Orders for materials,
articles, and equipment shall note that the articles, materials, and equipment are subject to inspection and
acceptance by the AGENCY, both during manufacture or fabrication and after delivery to the site.

When practicable and convenient for the Engineer, inspection will be made during the manufacture
of the articles and equipment. The location, alignment, grade, plumb, and other physical characteristics of
formwork for concrete, items to be embedded in concrete, and permanent improvements shall be subject to
rigid survey verification. Materials or articles shall not be incorporated in the work until they have been
inspected by the Engineer. After testing, work shall be covered or backfilled only with the approval of the
Engineer.

The duties of the Engineer in conducting review of the Contractor’s performance is not intended to
include review of the adequacy of the Contractor's work methods, equipment, bracing, scaffolding or safety
measures in, on, or near the construction site.

9.7.6 Facilities For Inspection And Testing - The Contractor shall furnish the facilities, utilities, and
assistance necessary for the safe and convenient performance of inspections and tests required by the
Specifications or by the Engineer. The Contractor shall provide adequate lighting, access, and ventilation for
a safe working environment for inspections and tests. The Contractor shall cooperate with the Engineer’s staff
in the performance of their respective duties and shall provide qualified personnel to assist with the
performance of tests and inspections by them. When the Specifications require tests or inspections to be
performed by the Contractor, the Contractor shall provide qualified, licensed, personnel to perform them.

9.7.7 Rejection Of Work - The Engineer will have the right, at all times and in all places, to reject
articles or materials to be furnished for the Project that fail to meet the requirements of these Specifications.
This shall be regardless of whether the defects in these articles or materials are detected at the point of
manufacture or after completion of the work at the site. The Engineer will be the sole judge as to the
acceptable quality of materials, articles, and work. However, where the Engineer, through an oversight or
otherwise, accepts material, articles, or work that is defective or that is contrary to the Specifications, the
material, article, or work, no matter in what stage or condition of manufacture, delivery, or erection, may be
rejected by the Engineer.

Promptly after notification of rejection by the Engineer, the Contractor shall remove rejected portions
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or items of materials, articles, or work to a satisfactory distance from the vicinity of accepted items and shall
replace the rejected materials, etc., with items acceptable to the Engineer.

9.7.8 Final Inspections And Acceptance - Final inspections for acceptance of materials, articles,
equipment, and work will be made at the completion of all Contract work. A minimum of ten (10) working days
prior to the estimated compietion of the work, the Contractor shall notify the Engineer in writing of the pending
completion of the entire work or an agreed portion thereof. The Contractor shall include with the notice a
complete list of work items remaining to be completed. On or about the Contractor’s estimated completion
date, the Engineer will make a thorough inspection of the entire work. Defects or deficiencies noted during
this inspection will be reported to the Contractor in writing. The Contractor shall notify the Engineer in writing
when all items on the list are corrected. Shortly thereafter, the Engineer will make a thorough final inspection
of the entire work.

If the Engineer determines the work to be complete, it will be accepted. If defects or deficiencies are
noted during this inspection, they will be reported in writing to the Contractor. When the Contractor notifies
the Engineer of the correction of these items, another final inspection will be scheduled.

9.8 SAFETY

The Contractor shall be solely and completely responsible for conditions of the job site, including
safety of all persons and property during performance of the work. This requirement will apply continuously
and not be limited to normal working hours and/or days. The Contractor shall have in full force and effect an
Injury and lliness Prevention Program (IIPP) covering all work of the Contractor and subcontractor employees
at the site.

Safety provisions shall conform to all applicable federal, state, county, and local laws, ordinances, and
to other rules of law applicable to the work. Where any of these are in conflict, the more stringent requirement
shall be followed.

The Contractor shall maintain at the job office and/or other well-known place on the job site, all articles
necessary for giving first-aid to the injured, and shall establish the procedure for the inmediate removal, to
the hospital or a doctor’s care, of persons who may be injured on the job site.

The right of the Engineer and/or AGENCY Inspector to conduct construction review of the Contractor's
performance is not intended to and will not include a review of the adequacy of the Contractor's safety
measures in, on, or near the construction site.

Attention is directed to Section 832 of the Civil Code of the State of California relating to lateral and
subjacent support, and the Contractor shall comply with this law.

9.8.1 Valley Fever - Notices to Employees - A special biological problem of the Project Site is
presence of tiny organisms living in the soil which can cause valley fever in man. As is typical of many desert
areas in southwestern United States, valley fever is endemic to Kem County. Although everyone living in the
valley has some contact with the disease-causing organisms, the illness is especially hazardous to those
whose work brings them into close contact with the soil, as for example agricultural and construction workers.

9.8.2 Ventilation - Ventilation and control of oxygen-deficient atmospheres, dusts, fumes, mists,
vapors, and gases shall be in accordance with the CSO and all other applicable laws, ordinances and
regulations.

9.8.3 Trench Safety - In accordance with Section 6705 of the State Labor Code, the Contractor shall
submit to the AGENCY specific plans to show details of provisions for worker protection from caving ground.
This trench safety plan shall be submitted to and approved by the AGENCY prior to starting excavation for
any trench or trenches five (5) feet or more in depth. The trench safety plan working Drawings shall be detailed
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plans showing the design of shoring, bracing, sloping or other provisions to be made for worker protection from
the hazard of caving ground. If such plan varies from the shoring system standards established by the
Construction Safety Orders of the California Division of Industrial Safety or the Federal Safety Standards of
the Department of Health, Education and Welfare, the plan shall be prepared by a registered civil or structural
engineer. As a part of the plan, a note shall be included stating that the registered civil or structural engineer
certifies that the pian complies with the CAL-OSHA Construction Safety Orders, or that the registered civil or
structural engineer certifies that the plan is not less effective than the shoring, bracing, sloping, or other
provisions of the Safety Orders. In no event shall the Contractor use a shoring, sloping, or protective system
less effective than that required by said Construction Safety Orders, or less effective than that required by said
Federal Safety Standards. Submission of this plan in no way relieves the Contractor from the requirement
to maintain safety in all areas. If excavation or trench work requiring a CAL-OSHA permit are to be
undertaken, the Contractor shall submit a copy of his/her permit with the excavation/trench work safety plan
to the AGENCY before work begins.

The AGENCY or their consultants may have made investigations of subsurface conditions in areas
where the work is to be performed. If so, these investigations are identified in the Special Provisions, and the
records of such investigations are available for inspection at the Engineering Office. The detailed plan
showing the design of shoring, which the Contractor is required to submit to the AGENCY for acceptance prior
to excavation, shall not be accepted by the AGENCY if the plan is based on subsurface conditions which are
more favorable than those revealed by the investigations made by the AGENCY or their consultants; nor will
the plan be accepted if it is based on soils-related design criteria which is less restrictive than the criteria set
forth in the report on the aforesaid investigations of subsurface conditions.

The detailed plan showing the design of shoring shall include surcharge loads for nearby
embankments and structures, for spoil banks, and for construction equipment and other construction loadings.
The plan shall indicate for all trench conditions the minimum horizontal distances from the side of the trench
at its top to the near side of the surcharge loads. Nothing contained herein shall be construed as relieving the
Contractor of the full responsibility for providing shoring, bracing, sloping, or other provisions which are
adequate for worker protection.

Inspection or testing by the AGENCY or any agent of the AGENCY is not intended to include review
of the adequacy of the Contractor's work methods, equipment, bracing or scaffolding or safety measures, in,
on, or near the construction site, and shall not be construed as supervision of the actual construction, nor
make the AGENCY responsible for providing a safe place for the performance of work by the Contractor,
subcontractors, or suppliers; or for access, visits, use, work, {ravel or occupancy by any person.

if death or serious injuries or serious damages are caused, the accident shall be reported immediately
by telephone to the AGENCY. In addition, the Contractor must promptly report in writing to the Engineer all
accidents whatsoever arising out of, or in connection with, the performance of the work whether on, or
adjacent to, the site, giving full details and statements of witnesses.

If any claim is made by anyone against the Contractor or any subcontractor on account of any
accident, the Contractor shall promptly report the facts in writing to the Engineer, giving full details of the claim.

Whenever abrasive blasting is to be performed for the removal of painted coating systems, the blast
media shall be certified by CARB for unconfined blasting pursuant to CCR Title 17.

9.8.4 Facility Startup - The Contractor shall commission all systems and equipment to verify
performance, function, and correct operation by performing procedures to activate, startup, adjust, test, and
demonstrate that the work is in operating order in accordance with these general requirements of this section
and the detailed requirements of the technical sections under the system or equipment specified.

To ensure that the work is ready for full-time operation, the procedures shall include verification,
balancing, calibration, witness testing, documentation, inspection by equipment manufacturers and operator
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training where specified. The Contractor shall notify the Engineer five (5) days prior to starting each system
or piece of equipment. During the startup period, the Contractor shall coordinate the operation of the facilities
with Engineer, subcontractors, AGENCY’S operators, and manufacturer's representatives.

The Contractor shall furnish test equipment, measuring devices and supplies required to conduct
tests. The Contractor shall maintain the equipment until acceptance, provide all lubricants, chemicals, and
electricity necessary until acceptance, furnish all expendable supplies, gas, water, etc., required for startup,
demonstration and testing, and dispose of all waste or used supplies, water, etc.

9.9 CONTRACT CLOSEOUT

9.9.1 Final Cleanup - Prior to final inspection, clean the entire construction area and all other areas
affected by the performance of work under this Contract. Clean up work area using personnel specializing in
and skilled in cleaning and maintenance work. The Contractor shall repair work using personnel skilled in
executing the type of work being repaired. All work shall be executed to the highest trade standards applicable
to that type of work.

The Contractor shall perform the following work prior to final inspection:

A The Contractor shall remove all temporary construction, signs, tools, equipment, excess
material and debris.

B. Remove all lumps, splatters, spots and stains caused by paint, adhesive, asphalt, concrete,
mortar, sealant or other foreign material from exposed or finished surfaces. Remove all
temporary labels.

C. Repair, patch or replace new or existing work including pavement, sidewalks, curbs, gutters,

catch basins, gratings, manholes, covers, landscaping, plant materials and other iterns that
have been damaged, broken, cracked or chipped as a result of performing this work.

D. Sweep clean and wash down all exterior pavement.

E. Remove all hazardous material and material that may cause sediment in drainage systems
prior to wash down.

F Remove all grease and oil stains on pavement caused by Contractor's equipment.

9.9.2 Contractor's Action List of [tems to Be Corrected and/or Completed - During construction, the
Contractor shall maintain an action list of items to be corrected and/or completed. The Contractor shall
regularly add items and update the list as information becomes available or as requested by the Engineer. The
Contractor shall deliver a current copy of the list to the Engineer at each progress meeting.

8.9.3 Semifinal iInspection/Substantial Completion - When the Contractor considers the work nearly
complete, the Contractor shall review the Contract Documents, inspect the work, and use the Contractor's
action list to prepare a Contractor's punch list of all deficient or uncompleted items. The Contractor shall
complete or correct items on the punch list. When the work is substantially complete, the Contractor shall
notify the Engineer in writing that the Contractor has reviewed the Contract Documents, inspected the work
and believes that the work is substantially complete and ready for semifinal inspection.

On receipt of the Contractor's punch list and notice that the work is ready for semifinal inspection; the
Engineer will inspect the work. The Engineer may add additional items to the Contractor's punch list; may find
that the work is not ready for inspection,; is ready for inspection but not substantially complete; or that the work
is substantially complete. When the Engineer finds the work is substantially complete, it will prepare a final
punch list and a Notice of Substantial Completion which will state the date of substantial completion and the
time agreed to by the AGENCY and the Contractor (not to exceed thirty [30] days) in which the work shall be
fully complete and ready for final inspection.

9.9.4 Final Inspection, Final Completion And Final Payment - When the Contractor has completed
or corrected all the items on the Engineer's final punch list, the Contractor shall give the Engineer written
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notice that the work is ready for final inspection. When the Engineer finds the work acceptable and fully
complete in accordance with the Contract Documents, and upon receipt of a final Application for Payment and
all final submittals, the Engineer will recommend that the AGENCY issue a Notice of Final Completion, make
final payment and accept the work stating that to the best of the Engineer's knowledge, information and belief,
and on the basis of the Engineer's observations and inspection, the work has been fully completed in
accordance with the terms and conditions of the Contract Documents.

9.9.5 Final Submittals include:

Operation and Maintenance Manuals and Parts Lists

Record Drawings

Extra Materials

Special Guarantees

Insurance Certificate showing required continuation of coverage beyond Final Payment
Release of Liens

Waiver of Claims by Contractor

And any other submittals required by the Contract Documents and not previously received

IOMMOUOm>

The AGENCY will record the Notice of Final Completion at the County Recorders Office. The
AGENCY will make Final Payment to the Contractor thirty-five (35) days after recording the Notice of Final
Completion.

9.9.6 Record Drawings - The Contractor shall maintain on the jobsite, a complete set of Contract
Documents and a complete file of all addenda, Contract modifications and favorably reviewed submittals. The
Contractor shall prepare a set of Record Drawings concurrently with the construction of the Work and in
accordance with the following:

A Show the invert elevation of all gravity piping and the top of pipe, top of conduit
or top of protective concrete encasement for other utilities. Elevations shall be related to a
permanent visible elevation bench mark set at the site by the Contractor.

B. Show the horizontal location of underground utilities measured from permanent
visible physical features such as face of building, face of tank, or centerline of manhole.

C. Comply with detailed requirements in technical specification sections describing the type of
information required on Record Drawings. The Contractor's copy of Contract Documents,
Contract modifications and Record Drawings shall be available to the Engineer for weekly
verification that the records are being currently updated.

D. The Contractor shall submit Record Drawings and obtain acceptance prior to completion.

9.9.7 Extra Materials - Deliver specified extra materials and parts to AGENCY. Itemize all items
on a transmittal letter in duplicate and obtain signature of receiving party. Submit copies of signed transmittals
for all specified extra materials and parts prior to completion.

9.9.8 Twelve-Month Inspection — Unless specified otherwise in the Technical Specifications,
approximately thirty (30) days prior to the expiration of the one (1)-year guarantee period, the Contractor shall
tour the Project with the Engineer and/or the AGENCY to prepare a list of corrective work required under the
twelve (12)-month guarantee. The Contractor shall correct all items found to be defective within fwenty (20)
days of receipt of the list of items to be corrected.

9.10 GUARANTEE AND WARRANTY

Guarantee And Warranty Requirements - The Contractor shall warrant and guarantee that the entire
work constructed under the Contract fully meets all requirements of the Contract. The Contractor shall further
warrant and guarantee that all work, including materials, articles, and equipment furnished by the Contractor
under the Contract, shall be free of deficiencies and defects for a period of one (1) year after the date of final
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acceptance of the work unless specified otherwise.

The Contractor shall further warrant and guarantee to make or have made at Contractor's expense
repairs, adjustments, replacements, or other corrective work necessary to restore or bring into full compliance
with the requirements of the Specifications any part of the work which during the guarantee period is found
to be deficient with respect to any provision of the Specifications.

If a defect or deficiency is of a kind which in the opinion of the Engineer requires immediate correction
to avoid injury to the AGENCY, the Engineer may make or have made such repairs, adjustments,
replacements, or other corrective work and the Contractor agrees to promptly pay the AGENCY invoice for
the corrective work.

If a defect or deficiency is of a kind which in the opinion of the Engineer requires immediate correction
but the Contractor has failed to undertake corrective work within three (3) working days of receipt of written
notice from the Engineer, the Engineer may make or have made such repairs, adjustments, replacements,
or other corrective work and the Contractor agrees to promptly pay the AGENCY invoice for the corrective
work.

The AGENCY will have the right to use deficient material and equipment until it can be taken out of
service without injury to the AGENCY. The guarantees and agreements set forth herein shall be secured by
the “Faithful Performance Bond” furnished by the Contractor to the AGENCY at the time of execution of the
Contract, which bond shall be deemed to continue in effect during the period of guarantee.

This guarantee is not the exclusive remedy for the AGENCY in the event of any breach of this
Contract.

10. MEASUREMENT AND PAYMENT
10.1 MEASUREMENT OF QUANTITIES

Where the Contract provides for payment on a lump sum price basis, no measurement of quantity will
be made. Where the Contract provides for payment on a unit price basis, the quantities of work performed
will be computed by the Engineer on the basis of measurements taken by the Engineer, and these
measurements shall be final and binding.

All quantities of work computed under the Contract shall be based upon measurements by the
Engineer according to United States Measurements and Weights.

10.2 SCOPE OF PAYMENT

The Contractor shall accept the compensation as provided in full payment for furnishing all materials,
labor, tools, and equipment necessary to the completed work; for performing all work contemplated and
embraced under the Contract; for loss or damage arising from the nature of the work, or from the action of the
elements, except as before provided, or from any unforeseen difficulties which may be encountered during
the prosecution of the work until final acceptance by the AGENCY, and for all risks of every description
connected with the prose sution of the work; and for completing the work according to these Plans and
Specifications. Neither the payment of any estimate nor of any retained percentage shall relieve the
Contractor of any obligation to make good any defective work or material.

No allowance will be made, other than as indicated in this Contract, for loss of anticipated profits.
Increased or decreased work involving supplemental agreements will be paid for as provided in such
agreements.
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10.3 PAYMENT FOR EXTRA WORK

Extra work, when ordered and accepted, shall be specified in a written Contract Change Order and
shall be executed in accordance with the terms therein provided. Payment for extra work will be made at the
unit or lump sum price bid, when applicable, or as otherwise agreed upon in the Contract Change Order.

Extra work which has not been agreed to in price prior to the work occurring shall be considered Force
Account Work. Where payment is to be made on a force account basis, the Contractor shall receive the actual
cost of all material, equipment rental and operation and labor furnished by him/her plus an added markup of
fifteen percent (15%); provided, however, that the AGENCY reserves the right to furnish such materials
required as it deems advisable, and the Contractor shall have no claim for profit on the cost of such materials.

The Contractor shall provide a copy of the Daily Extra Work Report (DEWR) for each day of extra
work. The DEWR is to be signed by the Contractor's authorized representative and the AGENCY’S on site
representative on the day the work is performed. THE DEWR s to include the name and hours for each
person, equipment designation and hours and designation and quantities of all materials. items notincluded
on the DEWR will not be paid for. Work on DEWR not signed by the AGENCY’S on site representative will
not be paid for.

A copy of each DEWR with the labor rates, equipment rates, cost of materials, extended amounts,
markups and total. Computer generated sheets can be submitted if the information on the computer sheets
can be readily cross referenced with the signed DEWR.

To the total of the direct costs and markups referred to above shall be added an amount for actual
additional Contractor bond and insurance costs (other than worker's compensation) incurred as a direct resuit
of the Force Account work, not to exceed two and one-half percent (2.5%) of the direct costs with markup.
The actual additional bond and insurance costs shall be substantiated by documentation submitted by
Contractor to the Engineer. No additional markup on bond or insurance costs shall be allowed hereunder.

When extra work to be paid for on a force account basis is performed by a subcontractor, approved
in accordance with the provisions in Section 9.1 titied “Subcontracting,” an additional markup of five percent
(5%) will be added to the total cost of said extra work including all markups specified in Section 10.3, titled
“Payment for Extra Work.” Said additional five percent (5%) markup shall reimburse the Contractor for
additional administrative costs, and no other additional payment will be made by reason of performance of the
extra work by a subcontractor.

When both additional and deleted work are involved in any one change, the markup allowances of
this section shall be applied to the net extra cost of the work, if any, after subtraction of the costs for the
omitted work from the extra work. For Change Order work which results in a net decrease in cost a minimum
of five percent (5%) markup shall be added to the sum of the direct labor, materials and equipment as a
deduction for profit, indirect and overhead costs and reduction in bond and insurance. The Contractor shall
neither be entitled to nor claim anticipated profits on work that may be omitted.

The added fixed fees shall be considered to be full compensation, covering the cost of general
supervision, overhead, profit, small tools, incidentals and any other general expenses. The above fixed fees
represent the maximum limits wh.>h will be allowed, and they include, but are not limited to, the Contractor’s
and all subcontractor's indirect field and home office expenses and all other costs for cost proposal
preparation, schedule analysis and preparation, operation and maintenance manual documentation, and
record documents and change order administration.

10.3.1 Direct Labor Cost - Charges for all of the labor furnished and used by the Contractor shall be
made for manual classifications up to and including general foreman, when authorized by the Engineer for the
workers used in the actual and direct performance of the work. It will not include charges for assistant
superintendents, superintendents, office personnel, timekeepers and maintenance mechanics. The time
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charged to extra work shall be subject to the daily approval of the Engineer and evidence of such daily
approval shall be submitted with the billing. Labor rates used to calculate the costs shall be those basic wages
including current employer contributions for fringe benefits and including applicable subsistence and travel
aliowances, all as actually paid to workers under collective bargaining agreements or as regular workers under
collective bargaining agreements or as a regular practice of the employer. No time or charges will be allowed
except when the workers are actually engaged in the proper, efficient and diligent performance or compiletion
of the extra work as authorized. The Contractor shall submit with the billing, copies of certified payrolls for
labor associated with extra work. Overtime shall not be worked without prior approval of the Engineer.

10.3.2 Equipment Cost - Charges for the rental and operation of the equipment furnished and used
by the Contractor shall be made for all prime construction and automotive equipment. It shall not include
charges for listed equipment or major tools with a new cost of five-hundred dollars ($500.00) or less.
Equipment time charges shall be subject to the daily approval of the Engineer and evidence of such daily
approval submitted with the billing. The Contractor will be paid for the use of equipment at the rental rates
listed for such equipment in the California Department of Transportation publication entitied Labor Surcharge
And Equipment Rental Rates, which is in effect on the date upon which the work is accomplished and which
is a part of the Contract, regardless of ownership and any rental or other agreement, if such may exist, for the
use of such equipment entered into by the Contractor, except that for those pieces of equipment with a rental
rate of ten dollars ($10.00) per hour or less as listed in the Labor Surcharge And Equipment Rental Rates
publication and which are rented from a local equipment AGENCY, other than Contractor owned, the
Contractor will be paid at the hourly rate shown on the rental AGENCY invoice or agreement for the time used
on force account work. [If a minimum equipment rental amount is required by the local equipment rental
AGENCY, the actual amount charged will be paid to the Contractor.

If it is deemed necessary by the Engineer to use equipment not listed in said publication, a suitable
rental rate for such equipment will be established by the Engineer. The Contractor may furnish any cost data
which might assist the Engineer in the establishment of such rental rate. If the rental rate established by the
Engineer is ten dollars ($10.00) per hour or less, the provisions above concemning rental of equipment from
a local equipment AGENCY shall apply.

10.3.3 Therental rates paid as above provided shall include the cost of fuel, oil, lubrication, supplies,
small tools, necessary attachments, repairs and maintenance of any kind, depreciation, storage, insurance,
and all incidentals.

10.3.4 Operators of rented equipment will be paid for as provided in Section 10.3.1, titled “Direct
Labor Cost.”

10.3.5 Allequipment shall, in the opinion of the Engineer, be in good working condition and suitable
for the purpose for which the equipment is to be used.

10.3.6 Unless otherwise specified, manufacturer's ratings and manufacturer approved modifications
shall be used to classify equipment for the determination of applicable rental rates. Equipment which has no
direct power unit shall be powered by a unit of at least the minimum rating recommended by the manufacturer.
Rental time will not be allowed while equipment is inoperative due to breakdowns.

10.3.7 The time to be paid for € Juipment on the work shall be the time the equipment is in operation
on the extra work being performed, and in addition, shall include the time required to move the equipment to
the location of the extra work and return it to the original location or to another location requiring no more time
than that required to return it to its original location, except that moving time will not be paid for if the
equipment is used at the site of the extra work on other than such extra work. Loading and transporting costs
will be allowed, in lieu of moving time, when the equipment is moved by means other than its own power,
except that no payment will be made if the equipment is used at the site of the extra work on other than such
extra work. The following shall be used in computing the rental time of equipment on the work:
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A When hourly rates are listed, less than thirty (30) minutes of operation shall be considered
to be two (2) hours of operation.

B. When daily rates are listed, less than four (4) hours of operation shall be considered to be two
(2) days of operation

10.3.8 When owner-operated equipment is used to perform extra work to be paid for on a force
account basis, the Contractor will be paid for the equipment and operator, as follows:

Payment for the equipment will be made in accordance with the provisions in Section10.3.2, titled
*Equipment Cost.”

Payment for the cost of labor and subsistence or travel allowance will be made at the rates paid by
the Contractor to other workers operating similar equipment already on the Project or, in the absence of such
other workers, at the rates for such labor established by collective bargaining agreements for the type of
workman and location of the work, whether or not the owner-operator is actually covered by such an
agreement.

To the direct cost of equipment rental and labor, computed as provided herein, will be added the
markups for equipment rental and labor as provided in Section 10.3, titled “Payment for Extra Work.”

Al force account work shall be adjusted daily upon Daily Extra Work report sheets, furnished to the
Contractor by the Engineer and signed by both parties, which daily reports shall thereafter be considered the
true record of force account work done.

10.3.9 Material Costs - Charges for the cost of materials furnished by the Contractor shall be made
provided such furnishing was specifically authorized in the extra work order and the actual use verified by the
Engineer. Charges shall be net cost to the Contractor delivered at the job, including all applicable sales taxes
and vendor's invoice must accompany the billing along with verification of use of such materials by the
Engineer.

104 PROGRESS PAYMENTS

Once each month the Contractor shall submit to the AGENCY a Request for Payment on forms to be
provided by the AGENCY. The Request for Payment shall follow the form of the Schedule of Values required
by the Engineer.

Upon receipt of a Request for Payment, the AGENCY shall review it as soon as practicable to
determine if it is proper. Any Request for Payment determined not to be a proper request suitable for payment
shall be returned to the Contractor as soon as practicable, but not less than seven (7) days after receipt. Any
Request for Payment returned to the Contractor shall be accompanied by a document setting forth in writing
the reasons why the request is not proper.

Upon receipt of an undisputed and properly submitted Request for Payment the AGENCY shall
prepare a written Progress Pay Estimate which shall include the total amount of work done including Contract
Change Orders and/or force account and allowances for materials on hand. The Progress Pay Estimate shall
be submitted to the AGENCY Board of Directors for approval.

In accordance with the provisions of Section 20104.50 of the Public Contract Code, the AGENCY shall
pay interest at the legal rate set forth in subdivision (a) of Section 685.010 of the Code of Civil Procedure on
any Request for Payment submitted by the Contractor if the AGENCY fails to make the progress payment
within thirty (30) days after receipt of an undisputed and properly submitted Request for Payment. The
number of days available to the AGENCY to make a progress payment without incurring interest pursuant to
Section 20104.50 of the Public Contract Code shall be reduced by the number of days by which the AGENCY
exceeds the seven (7) day requirement set forth above for the return of an improper Request for Payment.
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Pipelines, whether paid on a lump sum or unit price basis shall be considered 75% complete when
laid and backfilled with compaction tests passed; 85% complete when hydrostatic and bacteria tests have
passed, and pipe has been tied-in to the AGENCY’S system; and 100% complete when the paving is
accepted.

To be acceptable for partial payment, materials on hand must be clean, undamaged, and properly
stored as directed by the Engineer. The quantity of materials on hand shall not include materials used in any
partially completed items of work. The Request for Payment shall also be accompanied by a bill of sale,
invoice, or other documentation warranting that the AGENCY has received the materials and equipment free
and clear of all liens, charges, security interests and encumbrances (“Liens”) and evidence that the materials
and equipment are covered by appropriate property insurance and other arrangements to protect AGENCY'S
interest therein, all of which will be satisfactory to AGENCY The amount of retainage with respect to progress
payments will be as stipulated in the Contract.

Each Progress Pay Estimate shall include an accounting of the Contract time, including any
allowances or revisions due to weather and/or Contract Change Orders.

The AGENCY will pay ninety percent (80%) of the amount of each Progress Pay Estimate less any
withholds under this or the following sections, within thirty (30) days of approval of the Progress Pay Estimate
by the Contractor and the Engineer. Ten percent (10%) shall be retained until fifty percent (50%) of the
Project is complete and accepted. After fifty percent (50%) of the Project is complete and accepted, the
AGENCY will pay one hundred percent (100%) of the amount of each progress pay estimate, less any
withholds under this or the following Section. No payments, except the final payment, shall constitute an
acceptance of any portion of the work.

Prior to issuance of a check from the AGENCY, the AGENCY may require the Contractor to furnish
the following information: a current list of subcontractors, current fringe benefit statements, apprenticeship
certifications, and certified payrolls.

If the Contractor fails to correct a prevailing wage deficiency within fifteen (15) days after notification,
a deduction shall be made. In such cases, the deduction shall be ten percent (10%) of the estimated value
of the work done during the month, except that the deduction shall not exceed ten-thousand doliars ($10,000),
nor be less than one-thousand dollars ($1,000), and shall be deducted from the progress payment.

Deductions for noncompliance shall be in addition to all other deductions provided for in these
Specifications, and shall apply irrespective of the number of instances of noncompliance. Deductions shall
be made separately and additively for each estimate period in which a new deficiency appears. When all
deficiencies for a period have been corrected, the deduction covering that period shall be released on the next
progress payment. Otherwise, the deduction shall be retained.

The Contractor may elect to receive one-hundred percent (100%) of payments due under the Contract
from time to time, without retention of any portion of the payment by the AGENCY, by depositing securities
of equivalent value with the AGENCY in accordance with the provisions of Section 22300 of the Public
Contract Code. Such securities, if deposited by the Contractor, shall be valued by the AGENCY, whose
decision on valuation of the securities is final.

10.5 RIGHT TO WITHHOLD PAYMENTS

When, in the judgment of the Engineer, the work is not proceeding in accordance with the provisions
of the Contract or good construction practice, or when in the Engineer's judgment the total amount of work
done since the last estimate amounts to less than five thousand dollars ($5,000.00), the AGENCY may elect
to not prepare a Progress Pay Estimate and make no Progress Payment.

In addition to all other rights and remedies of the AGENCY hereunder and by virtue of law, the
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AGENCY may withhold or nullify the whole or any part of any progress payment or up to one-hundred and fifty
percent (150%) of the disputed amount from the final payment (see California Public Contract Code Section
7107) to such extent as may reasonably be necessary to protect the AGENCY from loss on account of:

A. Defective work not remedied, irrespective of when any such work be found to be defective;

B. Claims or liens filed or other reasonable evidence indicating probable filing of claims or liens

including, but not limited to, claims under California Labor Code Sections 1775, 1776, or

17777,

Failure of the Contractor to make payments properly for labor, materials, equipment, or other

facilities, or to subcontractors and/or suppliers;

A reasonable doubt that the work can be completed for the balance then unearned;

A reasonable doubt that the Contractor will complete the work within the agreed time limits;

Costs to the AGENCY, including without limitation, liquidated damages, resulting from failure

of the Contractor to complete the work within the proper time;

Failure to comply with environmental and other regulatory requirements;

Cost of insurance arranged by the AGENCY due to cancellation or reduction of the

Contractor’s insurance;

Payments due the AGENCY from the Contractor, including but not limited to the monthly

service charge, and consumption charge for water used by Contractor;

Penalties under Labor Code Section 1775, 1776, 1777.5, 1810 through 1815, or any of them;

Failure to adequately supervise the work competently and efficiently and pursue completion

of the Project with an adequate work force in compliance with established construction

schedule;

L. Failure to maintain as-constructed information and Drawings current for the Project;

M. Provisions of law that enable or require the AGENCY to withhold such payments in whole or
in part; or

N. Damage to another contractor or third party, work or property.

mmo o
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Whenever the AGENCY shall, in accordance herewith, withhold any monies otherwise due the
Contractor, written notice of the amount withheld and the reasons therefore will be given the Contractor. After
the Contractor has corrected the enumerated deficiencies, the AGENCY will promptly pay to the Contractor
the amount so withheld. When monies are withheld to protect the AGENCY against claims or liens of
mechanics, suppliers, subcontractors, etc., the AGENCY may at its discretion permit the Contractor to deliver
a surety bond in terms and amount satisfactory to the AGENCY, indemnifying the AGENCY against any loss
or expense, and upon acceptance thereof by the AGENCY, the AGENCY shall release to the Contractor
monies so withheld.

106 CLAIMS FOR EXTRA WORK/FOR EXTENSIONS OF TIME

The Contractor shall not be entitled to the payment of any additional compensation or any extensions
of time for any cause, including any act, or failure to act by the Engineer, or happening of any event, thing or
occurrence, unless the Contractor shall have given the Engineer due written notice of potential claims as
hereinafter specified. Itis the intention of this Section that the differences between the parties, arising under
and by virtue of the Contract be brought to the attention of the Engineer at the earliest possible time in order
that such matters may be settied, if possible, or other appropriate action promptly taken. Itis also the intention
of this Section to implement the provisions of Article 1.5 (commencing with Section 20104) of Chapter 1 of Part
3 of the Public Contract Code of California. The Contractor hereby agrees that he or she shall have no right
to additional compensation or an extension of time for any claim that may be based on any act, failure to act,
event, thing or occurrence for which no written notice of potential claim as herein required was filed.

All claims shall be filed in writing on or before the times prescribed herein, but in no event later than
thirty (30) days after the occurrence of the event giving rise to the claim and stating the general nature of the
claim. Notice of the amount of the claim with supporting data shall be delivered within sixty (60) days after
such occurrence (unless Engineer allows an additional period of time to ascertain more accurate data in
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support of the claim). All claims shall set forth clearly and in detail, for each item of additional compensation
or extension of time claimed, the reasons for the claim, references to applicable provisions of the
Specifications, the nature and the amount of the cost involved, the computations used in determining such
costs, and all pertinent factual data necessary to substantiate the claim. No claim for an adjustment in the
Contract price will be valid if not submitted in accordance with this provision

The Contractor shall proceed with the work in accordance with the plans and Specifications and
determinations and instructions of the Engineer during the resolution of any claims disputes. The Engineer
shall have authority to issue Field Directives and Field Orders, which Contractor shall properly carry out. If
Contractor believes that any such Field Directive or Field Order entails work beyond the scope of the Contract,
Contractor shall provide notice in accord with this Section 10.6.

10.6.1 Claims of Less Than Fifty-Thousand Dollars ($50,000) - The AGENCY will respond in writing
to claims for less than fifty-thousand dollars ($50,000) within forty-five (45) days of receipt of the claim, or may
request, in writing, within thirty (30) days of receipt of the claim, any additional documentation supporting the
claim or relating to defenses or claims the AGENCY may have against the Contractor. If additional information
is thereafter required, it shall be requested and provided pursuant to this subsection upon mutual agreement
of the AGENCY and the Contractor. The AGENCY’S written response to the claim, as further documented,
will be submitted to the Contractor within fifteen (15) days after receipt of the further documentation, or within
a period of time no greater than that taken by the Contractor in producing the additional information, whichever
is greater.

10.6.2 Claims Over Fifty-Thousand Dollars ($50,000) But Not Over Three-Hundred and Seventy-Five
Thousand Dollars ($375,000) —

The AGENCY will respond in writing to claims over fifty-thousand dollars ($50,000) but not over three-
hundred and seventy-five thousand dollars ($375,000) within sixty (60) days of receipt of the claim, or may
request, in writing, within thirty (30) days of receipt of the claim, any additional documentation supporting the
claim or relating to defenses or claims the AGENCY may have against the Contractor. If additional information
is thereafter required, it shall be requested and provided pursuant to this subsection, upon mutual agreement
of the AGENCY and the Contractor. The AGENCY’s written response to the claim, as further documented,
shall be submitted to the Contractor within thirty (30) days after receipt of the further documentation, or within
a period of time no greater than that taken by the Contractor in producing the additional information or
requested documentation, whichever is greater.

10.6.3 All Claims of Three-Hundred and Seventy-Five Thousand Dollars ($375,000) or Less - If the
Contractor disputes the AGENCY'S written response or the AGENCY fails to respond within the times
prescribed for claims of three-hundred and seventy-five thousand dollars ($375,000) or less, the Contractor
may so notify the AGENCY, in writing, either within fifteen (15) days of receipt of the AGENCY'S response
or within fifteen (15) days of the AGENCY’S failure to respond within the time prescribed, respectively, and
demand an informal conference to meet and confer for settlement of the issues in dispute. Upon such a
demand, the AGENCY will schedule a meet and confer conference within thirty (30) days for settiement of the
dispute. If following the meet and confer conference the claim or any portion remains in dispute, the
Contractor may file a claim pursuant to Chapter 1 (commencing with Section 900) and Chapter 2 (commencing
with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. For purposes of these
provisions, the running of the period of time in which a claim must be filed shall be tolled from the time the
Contractor submits his or her written claim pursuant to this section until the time the claim is denied, including
any period of time utilized by the meet and confer conference. The procedures governing all civil actions filed
by the Contractor to resolve claims of three-hundred and seventy-five thousand dollars ($375,000) or less shall
be those set forth in Public Contract Code Section 20104.4 which provides for mediation and judicial
arbitration. In any suit filed under Section 20104.4, the AGENCY shall pay interest at the legal rate on any
arbitration award or judgment. The interest shall begin to accrue on the date the suit is filed in a court of law.
The AGENCY will pay any portion of a claim that is undisputed in accordance with the payment provisions of
the Contract. :
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10.6.4 Claims of Three-Hundred and Seventy-Five Thousand Dollars ($375,000) or More - All claims
of $375,000 or more are subject to Chapter 1 (commencing with Section 900) and Chapter 2 (commencing
with Section 910) of Part 3 of Division 3.6 of Title 1 of the Government Code. Jurisdiction over such claims
shall rest with the Superior Court of the State of California.

10.6.5 Final Payment - Whenever the Contractor shall deem all work under this Contract to have
been completed in accordance therewith, he/she shall so notify the Engineer in writing, and the Engineer shall
promptly ascertain whether the work has been satisfactorily completed and, if not, shall advise the Contractor
in detail and in writing of any additional work required. Completion of work will include submittal and approval
of ‘As-Built’ record Drawings and final O&M manuals. When all the provisions of the Contract have been fully
complied with to the satisfaction of the Engineer, he/she shall proceed with all reasonable diligence to
determine accurately the total value of all work performed by the Contractor at the prices set forth in the
Contract or fixed by Change Orders, and the total value of all extra work, all in accordance with the Contract.
The Engineer will then certify to said final estimate and to the completion of the work, and will file copies
thereof with the AGENCY and the Contractor. The date of completion shall be the date upon which the
AGENCY makes its formal acceptance of the work.

Within ten (10) days after the date of completion, the AGENCY will file in the Office of the County
Recorder, a Notice of Completion of the work herein agreed to be done by the Contractor. On the expiration
of thirty-five (35) days after the recordation of such Notice of Completion, the difference between said final
estimate and all payments theretofore made to the Contractor shall be due and payable to the Contractor,
subject to any requirements concerning the furnishing of a maintenance bond, and excepting only such sum
or sums as may be withheld or deducted in accordance with the provisions of this Contract. All prior
certifications, upon which partial payments may have been made, being merely estimates, shall be subject
to correction in the final certificate.

It is mutually agreed between the parties to the Contract that no certificate given or payments made
under the Contract, except the final certificate or final payment, shall be conclusive evidence of the
performance of the Contract, either wholly or in part, against any claim of the AGENCY, and no payment shall
be construed to be an acceptance of any defective work or improper materials

The Contractor further agrees that the payment of the final amount due under the Contract, and the
adjustment and payment for any work done in accordance with any alteration of the same, shall release the
AGENCY, the Directors, the General Manager, the Engineer, and their Consulting Engineers, employees and
volunteers, from any and all claims or liability on account of work performed under the Contract or any
alteration thereof.

1. DEFINITIONS AND TERMS
11.1  DEFINITIONS
Whenever the following terms occur in the Contract Documents, the meaning shall be interpreted as
follows:
ACCEPTANCE, FINAL ACCEPTANCE - The formal action by the AGENCY Board of Directors
accepting the work as being complete.
ACCEPTED BID - The bid (proposal) accepted by the AGENCY.
ADDENDA - A document issued by the AGENCY during the bidding period which modifies,

supercedes, or
supplements the original Contract Documents.
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AGENCY INSPECTOR - The person or firm authorized by the AGENCY to conduct construction
review or observation.

AGENCY - The Kern County Water AGENCY or its authorized representative.

ALLOWANCE - “Allowance” shall mean an amount of money set aside under the Contract for a
special purpose identified in the Contract Documents.

ASBESTOS - Any material that contains more than one percent (1%) asbestos and is friable or is
releasing asbestos fibers into the air above current action levels established by the United States
Occupational Safety and Health Administration.

BIDDER - Any individual, partnership, corporation, joint venture, or other combination thereof
submitting a proposal for the work contemplated, acting directly or through an authorized
representative.

CHANGE OR DEVIATION -The use of an alternative item of material or equipment that may not
necessarily conform to the letter of the Contract requirements.

CHANGE ORDER - A document signed by the Contractor and the AGENCY and authorized by the
AGENCY regarding an addition, deletion, or revision in the work, or an adjustment in the Contract
price or the Contract time, issued on or after the effective date of the Contract.

CLAIM - A separate demand by the Contractor for (a) a time extension, (b) payment of money or
damages arising from work done by or on behalf of the Contractor pursuant to the Contract and
payment of which is not otherwise expressly provide for or the Contractor is not otherwise entitied to,
or © an amount the payment of which is disputed by the AGENCY

CLARIFICATION A document issued by the AGENCY to the Contractor that interprets the
requirement(s) and/or design intent of the Contract Documents, may not represent an addition,
deletion, or revision in the Work or an adjustment in the Contract price or the Contract times.

CONSULTANTS - Any individual, partnership, corporation, joint venture, or other combination thereof,
performing work or services, directly or indirectly, for the AGENCY'.

CONSULTING ENGINEER - The term “Consulting Engineer” means the Consulting Engineer or
his/her authorized representative.

CONTRACT - The written agreement executed between the AGENCY and the Contractor covering
the performance of the work.

CONTRACT TIME - The number of calendar days allowed for the completion of the work included in
the Contract.

CONTRACTOR - The individual, partnership, corporation, joint venture, or other combination thereof
who has entered into the Contract with the AGENCY for the performance of the work. The term
“Contractor” means the Contractor or his/her authorized representative.

DAYS - Unless otherwise specified, days shall mean calendar days.
DEFECTIVE WORK - Work that is unsatisfactory, faulty, or deficient; or that does not conform to the

Contract Documents; or that does not meet the requirements of any inspection, reference standard,
test, or approval referred to in the Contract Documents.
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DISTRICT — Improvement District No. 4 of the Kern County Water AGENCY.

ENGINEER - The person, agent, consultant, or employee designated by the AGENCY as Engineer
authorized by the AGENCY, as set forth in the Contract Documents, to represent the AGENCY, for
the purposes of administering this Contract. Assistants, if designated by the Engineerto acton behalf
of the Engineer, may do so provided they are authorized by the Engineer.

FIELD DIRECTIVE - Written documentation of the actions of the AGENCY or Engineer in directing
the Contractor. Field Directives may be in the form of supplemental Drawings or instructions which
may be issued as necessary to clarify or define the intent of the Contact Drawings or Specifications.
There may be a change in Contract Sum or Contract Time invoived with the work shown in a Field
Directive. Also referred to as a Directive.

FIELD ORDER - A written order given to the Contractor authorizing work that is a change to the scope
of the Work carried out on a time and materials basis.

FINAL COMPLETION - The date when the Work is one-hundred percent (100%) complete, including
completion and acceptance of all punch list corrections, as certified by the AGENCY.

FURNISH - The word “furnish,” when used in connection with services, materials, or equipment, shall
mean to supply and deliver said services, materials, or equipment to the Site (or some other specified
location) ready for use or installation and in usable or operable condition.

HAZARDOUS WASTE - The term Hazardous Waste shall have the meaning provided in Section 1004
of the Solid Waste Disposal Act (42 USC Section 6906) as amended from time to time.

HOLIDAYS - Legal Holidays shall include the following holidays designated by the AGENCY: New
Year's Day, Martin Luther King Day, President’s Day, Memorial Day, Independence Day, Labor Day,
Veteran's Day, Thanksgiving Day, the day after Thanksgiving and Christmas Day.

INSTALL - The word “install,” when used in connection with services, materials, or equipment, shall
mean to put into use or place in final position said services, materials, or equipment complete and
ready for intended use.

MAY - “May,” wherever or in whatever manner used, refers to permissive actions.

MILESTONE - A principal event specified in the Contract Documents relating to an intermediate
completion date of a separately identifiable part of the Work or a period of time within which the
separately identifiable part of the Work should be performed prior to Substantial Completion of all the
Work.

NOTICE OF AWARD - The written notice by the AGENCY to the apparent successful Bidder stating
that upon compliance by the apparent successful Bidder with the conditions precedent enumerated
therein within the time specified, the AGENCY will enter into an Agreement.

NOTICE OF COMPLETION - A form signed by the Engineer recommending to the AGENCY that the
Work is 100% complete, including completion and acceptance of all punch list corrections and fixing
the date of Final Completion. After acceptance of the Work by the AGENCY’s governing Board, the
form is signed by the AGENCY and filed with the County Recorder.

OR EQUAL - Whenever material or equipment is indicated in these Specifications by stating names
of proprietary items or of particular suppliers, the naming of the item is intended to establish the type,
function, and quality required. The Contractor may select any of these named items for use on the
Project. When the name is followed by the words “or-equal,” it indicates that a substitution may be
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submitted for approval. An “or-equal” item serves the same function; has the same dimensions,
appearance, quality, terms of warranty, durability, reliability, cost in service and maintenance; and
complies with the same codes and standards as the named item. Further, its substitution will have
no effect on Project details, cost, and program.

PLANS, DRAWINGS - The plans (Drawings), or reproductions thereof, which show the location,
character, dimensions, and details of the work to be done.

PROJECT - The total construction of which the Work to be provided under the Contract Documents,
may be the whole, or a part thereof as indicated elsewhere in the Contract.

PROVIDE - The words “provide” or “perform,” when used in connection with services, materials, or
equipment, shall mean to furnish and install said services, materials, or equipment complete and
ready for intended use. When “furnish,” “install,” “perform,” or “provide” is not used in connection with
services, materials, or equipment in a context clearly requiring an obligation of Contractor, “provide”
is implied.

PUNCH LIST - List of incomplete items of work and of items of work which are not in conformance
with the Contract. The list will be prepared by the Engineer in writing when the Contractor notifies the
Engineer in writing that the work has been completed in accordance with the Contract Documents and
is ready for the AGENCY'S acceptance.

REQUEST FOR INFORMATION (RFI) - A written request prepared by the Contractor requesting
additional information necessary to clarify or amplify an item in the Contract Documents that the
Contractor believes is not clearly shown or called for in the Drawings or Specifications or other
portions of the Contract Documents, or to address problems which have arisen under field conditions.
An RFl is not to be used for request for materials/equipment substitutions or value engineering/cost
reduction incentive proposals.

REQUEST FOR QUOTATION (RFQ) - A request for a proposed cost made to the Contractor by the
AGENCY to add, delete or change the Work. RFQ’s shall not be deemed to be directions to proceed
with any addition, deletion or change to the Work.

SALVAGE - All items specified to be salvaged shall be carefully removed so as not to damage the
item, and neatly stockpiled at the construction site by the Contractor. The exact location to stockpile
items shall be determined by the Engineer. The Engineer shall then make a determination as to
which items are to be retained by the AGENCY. All other items shall be properly disposed of at no
additional cost to the AGENCY.

SHOP DRAWINGS (SUBMITTALS) - Shop Drawings (submittals) are Drawings, diagrams,
illustrations, schedules, performance charts, brochures, and other data which are prepared by the
Contractor or any subcontractor, manufacturer, supplier, or distributor and which illustrate some
portion of the work.

SPECIFICATIONS - The directions, provisions, and requirements contained in the General Provisions
and Technical Provisions as supplemented by the Special Provisions.

STANDARD DRAWINGS, STANDARD PLANS - That portion of the plans identified or referenced as
such.

STOP NOTICE - A legal remedy for subcontractors and suppliers who contribute to public works, but
who are not paid for their work which secures payment from construction funds possessed by the
AGENCY. For public property, the Stop Notice remedy is designed to substitute for mechanic’s lien
rights.
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SUBCONTRACTOR - An individual, partnership, corporation, joint venture, or other combination
thereof who has a contract with the Contractor to perform any of the work. Subcontractor also means
an individual, partnership, corporation, joint venture, or other combination thereof who has a contract
with another subcontractor to perform any of the work.

SUBSTANTIAL COMPLETION - See Special Condition Section C-5.10.4, “Final Inspection, Final
Completion and Final Payment® for definition of substantial completion.

SUBSTITUTION - The use of an ‘or equal’ item of material or equipment that meets the Contract
requirements, but is not a listed manufacturer or equipment.

TECHNICAL SPECIFICATIONS - The Contract Documents identified or referenced as such

UTILITY - Public or private fixed works for the transportation of fluids, gasses, power, signals, or
communications.

WORK - Any and all obligations, duties, and responsibilities necessary to complete the construction
assigned to, or undertaken by, the Contractor pursuant to the Contract Documents including all labor
necessary to produce such construction and all materials, equipment, and supplies incorporated or
to be incorporated in the construction. Also, the completed construction or parts thereof required o
be provided under the Contract Documents.

WORKING DAYS - A working day is defined as any day, except Saturdays, Sundays and AGENCY
Legal Holidays. Any work scheduled by the Contractor on non-working days (Saturdays, Sundays,
and AGENCY Legal Holidays) shall be verified with the AGENCY at least seventy-two (72) hours in
advance. The AGENCY shall be compensated for inspection work, at an hourly rate, for any work
on non-working days and for overtime.

Terms: Wherever the terms “required,” “permitted,” “ordered,” “designated,” “directed,”
“prescribed,” or terms of like import are used, it shall be understood that the requirements, permission,
order, designation, direction or prescription of the Engineer is intended. Similarly, the terms
*acceptable,” “satisfactory,” “or equal,” or terms of like import shall mean acceptable to or satisfactory
to the Engineer, unless otherwise expressly stated. The word “provide” shall be understood to mean
furnish and install.

(END OF SECTION)
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SECTION 00810 SPECIAL PROVISIONS

Description of Contract KERN COUNTY WATER AGENCY

A

MONITORING WELLS PROJECT
CONTRACT NO. KCWA-2006-06

Definitions

Whenever the following terms occur in the contract documents, their meaning is as follows:

AGENCY Kern County Water Agency
P.O. Box 58
Bakersfield, CA 93302
GOVERNING BODY Board of Directors
PROJECT MANAGER Martin Varga, P.E.
ENGINEER/ARCHITECT Dee Jaspar & Associates

3701 Pegasus Drive, Suite 121
Bakersfield, CA 93308

CONSTRUCTION Dee Jaspar & Associates
ADMINISTRATION 3701 Pegasus Drive, Suite 121
Bakersfield, CA 93308
Terms
Command fype sentences used in the contract documents refer to and are directed to the Contractor.

Authority for the Work

The drawings, specifications, and other contract documents for the work were approved and adopted
by the Govemning Body of the AGENCY June 6™, 2007.

Marking and Addressing Bid Envelope
Seal the bid in an envelope addressed to the Owner and marked:
BID FOR
CONSTRUCTION OF
KERN COUNTY WATER AGENCY

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

Investigations and Reports

The following reports which have been prepared for the AGENCY are available for review at the office
of the Engineer/Architect:

None
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F. Award of Contract or Rejection of Bids
Within a period of 60 calendar days after the opening of bids, the Owner will accept or reject the bids.

G. Time for Completion and Forfeiture Due to Delay

Project work will be substantially completed within 80 CONSECUTIVE CALENDAR DAYS, from and
after the date of the Notice to Proceed.

Pursuant to Government Code 53069.85, forfeiture for each day completion is delayed beyond the
time allowed will be at the rate of $500 PER DAY.

H. Time to Furnish Bonds, Insurance and Contract
The undersigned hereby agrees to execute the Agreement, furnish the required bonds, insurance,

and contract within FIFTEEN (15) DAYS from and after the date of Award of the Contract, or within
such additional time as allowed by AGENCY.

(END OF SECTION)
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SECTION 01110 COORDINATION OF WORK AND PERMITS

Description of Contract KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTACT NO. KCWA-2006-06

A. Description

This section generally describes the project and includes work sequence and
schedule, CONTRACTOR'S use of premises, maintenance and operation of existing facilities,
construction survey staking, and permits.

B. General Nature of Work

The CONTRACTOR shall provide all labor, materials, equipment and perform all
operations necessary to drill, furnish, construct, and develop the new water wells as specified
in these Specifications and Drawings. The Specifications and Drawings shall be applicable
to each of the three wells. The quantities, sizes, and depths are subject to change upon
review specified herein of the actual conditions encountered during the pilot hole and testing
sequence. The CONTRACTOR shall be compensated based on the unit prices submitted in
his bid.

C. Location of Project Site

The project site is located in Section 33, T29S, R27E, M.D.B. & M., south of the Cross
Valley Canal Pumping Plant No. 6 and east of Coffee Road.

D. Work uence and Schedule

CONTRACTOR shall begin work within fifteen (15) calendar days of the issue date
of the Notice to Proceed (NTP), and shall complete the work included in the Contract within
the amount of time specified in Section 00810 titled, “General Provisions.”

E. Maintenance or Operation of Existing Facilities

All existing gas, electric, telephone, sewer, and water facilities not owned and
operated by the AGENCY that are within the project site shall remain in continuous operation.

F. Construction Survey Staking

Unless otherwise specified, the AGENCY will provide one set of construction stakes
for the project. In the event the CONTRACTOR loses survey control, the CONTRACTOR
shall pay for all replacement of survey control at no additional cost to the AGENCY.

G. Utility Locating

1. Utility companies with services in the area were contacted and utility locations were
identified and indicated on the Plans. Some potholing was performed along the
alignment to better identify locations, but not at all locations.

2. The CONTRACTOR shall physically locate all utilities prior to starting construction.
The work shall be done in a timely manner such that adjustments in pipeline grades
or alignment can be accomplished with minimal revisions to the pipeline design. The
utility locating (potholing) shall be performed prior to final review of pipe fabrication
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shop drawings.

3. Any delays during construction caused by utilities identified on the Plans but
not shown in correct locations shall be the CONTRACTOR'’S responsibility.

The AGENCY will respond to pipeline conflict questions within twenty-four
(24) hours.

(END OF SECTION)
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SECTION 01200 MEASUREMENT AND PAYMENT

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA-2006-06

A. Work Listed in the Schedule of Work Items

1 Work under this contract will be paid on a unit price or lump-sum basis as outlined on
the Bid Form for the quantity of work installed.

2. The unit prices and lump-sum prices include full compensation for furnishing the
labor, materials, tools, and equipment and doing all the work involved to complete the
work included in the contract documents.

3. The application for payment will be for a specific item based on the percentage
completed or quantity installed. The percentage complete will be based on the value
of the partially completed work relative to the value of the item when entirely
completed and ready for service.

B. Work Not Listed in the Schedule of Work Items

1. The General Provisions and items in the Special Provisions, general requirements,
and specifications which are not listed in the schedule of work items of the bid form
are, in general, applicable to more than one listed work item, and no separate work
item is provided therefor. Include the cost of work not listed but necessary to complete
the project designated in the contract documents in the various listed work items of
the bid form.

2 The bids for the work are intended to establish a total cost for the work in its entirety.
Should the CONTRACTOR feel that the cost for the work has not been established
by specific items in the bid form, include the cost for that work in some related bid
item so that the proposal for the project reflects the total cost for completing the work
in its entirety.

C. Mobilization

See Section 001505 titled “MOBILIZATION®.

D Sheeting, Shoring, and Bracing

Payment for sheeting, shoring, and bracing for the protection of life and limb, in
conformance with the applicable safety orders, shall be included in the applicable bid items.

(END OF SECTION)
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SECTION 001300 SUBMITTALS

Description of Contract: KERN COUNTY WATER AGENCY

1

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

General

Three copies of the initial submittal log shall be submitted to the Engineer within 15 working
days after receipt of the Notice to Proceed.

Three copies of the updated submittal log shall be submitted with each monthly schedule
update.

The Engineer's approval of submittal shall not relieve the CONTRACTOR of the entire
responsibility for the correctness of the work covered by the submittal. The CONTRACTOR
shall assume all responsibility for misalignments, improper fitting and deficient work due to
errors in the submittals.

B. Definitions

1

Or-Equal - Whenever material or equipment is indicated in these Specifications by stating
names of proprietary items of particular suppliers, the naming of the item is intended to
establish the type, function, and quality required. The CONTRACTOR may select any of
these named items for use on the project When the name is followed by the words “or-
equal,” it indicates that a substitution may be submitted for approval. An “or-equal” item
serves the same function; has the same dimensions, appearance, quality, terms of warranty,
durability, reliability, costin service and maintenance; and complies with the same codes and
standards as the named item. Further, its substitution will have no effect on project details,
cost, and program.

Substitution — The use of an “or-equal” item of material or equipment that meets contract
requirements.

Change or Deviation — The use of an alternative item of material or equipment that does not
meet the contract requirements. In the section, the same procedure shall be followed to
obtain approval as for substitutions. On the letter of transmittal, substitutions, changes, and
deviations shall be noted as variations by the CONTRACTOR.

C. Submittal Procedures

1.

SUBMITTALS

Accompany each submittal with a separate letter of transmittal containing the following
information: ‘

a. CONTRACTOR'S name and the name of Subcontractor or supplier who prepared
the submittal.

b. The project name and identifying contract number.
c. Submittal number.

d. Description of the submittal and reference to the Contract requirement or technical
specification section and paragraph number being addressed
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2. Submit the number and type of copies for each submittal and follow the procedures described
below or in other paragraphs in this Section. Submit four (4) copies of submittals not covered
in this Section 01300.

a Designation of Superintendent. Submit three (3) copies for information. Include
name, address, home telephone number and a brief resume.
b. List of Subcontractors and Major Suppliers: Submit three (3) copies for information.
Include address, telephone number and name of responsible party.
c Schedule of Values: Submit three (3) copies for information. No copy will be
returned.
d. Manufacturers’ Affidavits. Submit three (3) copies for items specified in the
Technical Specifications. See Section 1140
e Environmental Protection Plan. Submit three (3) copies for information.
D. Schedule of Submittals
1 Submit three (3 ) copies for information. No copy will be returned.
E. Submittal Log

1. Prepare and maintain an accurate submittal log for the duration of the project. The log shall
contain a listing of submittals and shall include the following information for each listed item:
a. Specification section reference.

b. Projected submission date.

c. Actual submission date.

d. Projected need date for approval of the submittal.

e. Actual return date from the Engineer.

f. Notation of the Engineer’s response.

g. Notation if re-submittal or record copy is required.
F. Number of Copies Required

1. Each Submittal: The CONTRACTOR shall furnish seven (7) copies of each submittal unless
specified otherwise.

2. Drawings: Three full sized, thirty-six inches (36") by twenty-four inches (24"), direct
prints and 1 clear legible, reproducible transparency of each original drawing shall be
submitted for approval before manufacture or fabrication of the respective articles.

3. Catalogue sheets, brochures, and other printed sheets:  Six (6) copies and one (1) original
shall be submitted.

SUBMITTALS
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4 Other Data: When the Specifications require the submission of certifications, mill test
reports, or purchase orders, a minimum of three (3) copies shall be submitted to the
Engineer, unless otherwise specified.

Delivery Address

1. Unless otherwise specified, submittals shall be marked for the attention of Martin Varga, P.E.
and shall be delivered to the AGENCY, 3200 Rio Mirada Drive, Bakersfield, California 93308
or mailed to P.O. Box 58, Bakersfield, California 93302-0058

Record Copies

1 Within 10 working days after approval a photo-sensitized or wash-Mylar material having a
matte finish on both sides and with clear and legible lettering and delineation shall be
submitted to the Engineer for review and acceptance. The shop, assembly, or layout
drawings shall be copied directly from the correct original tracings.

2, Within 10 working days after approval an electronic copy of all drawings shall be sent to the
Engineer for review and acceptance. All shop drawings shall be in electronic AutoCAD or
compatible file format.

3. When catalogue sheets, brochures, or other printed sheets have been approved in view of
drawings, electronic copies or reproducible transparencies of the printed sheets will not be
required.

4, Record copies of the approved drawings shall be clean, legible without the use of
magnification, and capable of producing copies that are comparable in quality to the original.
Drawings which do not meet these criteria will not be accepted by the AGENCY. Any record
drawing not accepted by the AGENCY shall be revised and resubmitted until it is acceptable
to the AGENCY.

Plan of Operations
1. Submit three (3) copies.

2. Before beginning on site work, submit a plan showing CONTRACTOR'S intended use of the
site assigned to it. Show location of enclosing fence, access points and gates. Show
location for CONTRACTOR'S and Subcontractor’s field offices and parking. Show location
of CONTRACTOR'S and Subcontractor's work areas and storage areas.

Construction Schedule

1. Provide a completed critical path method (CPM) construction schedules to the Engineer for
review and acceptance as required in Section 1312 titled, “Construction Schedule (Bar
Charts.”

Shop Drawing, Product Data and Sam Submitted for Product Review

1. This paragraph covers submittal of Shop Drawings, Product Data and Samples required for

the Engineer's review. All submittals are required for the Engineers Review unless
specifically requested for Information Only.
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2. Number and type of submittals:

a.

Shop Drawings: Submit four copies more than the number required by the
CONTRACTOR. Copies in excess of four will be marked, stamped and returned to
the CONTRACTOR. The CONTRACTOR shall make and distribute the required
number of additional copies to its superintendent, Subcontractors and suppliers.

ProductData: Submit four (4) clear copies. One copy will be marked, stamped and
retumed. The CONTRACTOR shall make and distribute the required number of
additional copies to its superintendent, Subcontractors and suppliers.

Samples: Submit three (3) labeled samples or three (3) sets of samples of
Manufacturer's full range of colors and finishes. Comply with requirements in
Technical Specification Sections. One sample will be returned to CONTRACTOR.

3 The CONTRACTOR shall make all Product Review submittals early enough to allow
adequate time for the Engineer's review and for manufacture and delivery to the construction
site without causing delay to the Work. Submittals shall be made early enough to allow for
unforeseen delays such as:

b.

C.

Failure to obtain Favorable Review because of inadequate or incomplete submittal
or because the item submitted does not meet the requirements of the Contract
Documents.

Delays in manufacture.

Delays in delivery.

4 Content of Submittals:

SUBMITTALS

Each submittal shall include all of the items and material required for a complete
assembly, system or Specification Section. Each item in every submittal shall be
labeled with the Specification Section and paragraph number under which the item

is specified.

Submittals shall contain all of the physical, technical and performance data required
by the Specifications or necessary to demonstrate conclusively that the items comply
with the requirements of the Contract Documents.

Include information on characteristics of electrical or utility service required and
verification that requirements have been coordinated with services provided by the
work and by other interconnected elements of the work.

Provide verification that the physical characteristics of items submitted, including
size, configuration, clearances, mounting points, utility connection points and service
access points, are suitable for t.2 space provided and are compatible with other
interrelated items that are existing or have or will be submitted.

Label each Product Data Submittal, Shop Drawing and Sample with the information
required in paragraph K of this Section of the Technical Provisions. Highlight or mark
every page of every copy of all Product Data submittals to show the specific items
being submitted and all options included or choices offered.

Additional requirements for Product Review submittals are contained in the Technical
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Provisions Section.

g. Designation of work as "NIC" or "by others," shown on Shop Drawings, shall mean
that the work will be the responsibility of the CONTRACTOR rather than the
Subcontractor or supplier who has prepared the Shop Drawings.

5. Compatibility of Equipment and Material:

a. Verify that items contained in the same or in different submittals meet the
requirements of the Technical Provisions.

6. Requirements for CONTRACTOR Designed Items and for First Specified (Named) Items.
a. Verify that items meet the requirements of the Technical Provisions.

7. Submittals that contain deviations from the requirements of the Contract Documents shall be
accompanied by a separate letter explaining the deviations. The CONTRACTOR'S letter
shall:

a Cite the specific Contract requirement including the Specification Section and
paragraph number for which approval of a deviation is sought.

b. Describe the proposed alternate material, item or construction and explain its
advantages and/or disadvantages to the Owner.

c. State the reduction in Contract Price if any that is offered to the Owner.

8. Engineer's Review Procedure and Meaning:

a. The Engineer will stamp and mark each Product Review submittal prior to returning

it to the CONTRACTOR. The stamp will indicate whether or not the review was
favorable and what action is required of the CONTRACTOR. Review categories" No
Exceptions Taken" and "Make Corrections Noted" both indicate Favorable Review.

b. The Engineer's Favorable Review is contingent on the CONTRACTOR'S warranties
required by General Conditions.

c. Favorable Review is also contingent on:

)] The compatibility of items included in a submittal with other related or
interdependent items included in previous or future submittals.

(2 Future submittal of items related to or required to be part of this submittal
that were not included with this submittal.

3) Favorable Review of a submittal does not constitute approval or deletion of
items required as part of the submittal but not included with the submittal.
Favorable Review of items included in the submittal does not constitute
deletion of specified features, options or accessories that were notincluded
in the submittal.

d. The action required by the CONTRACTOR for each category of review is as follows:
1) NO EXCEPTIONS TAKEN. NO RESUBMITTAL REQUIRED.

SUBMITTALS
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(2) MAKE CORRECTIONS NOTED.

(3) NO RESUBMITTAL REQUIRED. The CONTRACTOR shall make
corrections noted prior to manufacture.

(4) PARTIAL RESUBMITTALS REQUIRED. The CONTRACTOR shall submit
related accessory or optional items as noted which are required but were not
included with the submittal and/or shall resubmit unsatisfactory portions or
attributes of items as noted. The CONTRACTOR may proceed to
manufacture those portions of the submittal that will be unaffected by
required resubmittals.

(5) AMEND AND RESUBMIT. The CONTRACTOR shall amend and resubmit
the submittal as noted or required to comply with the Contract Documents.

(6) REJECTED - RESUBMIT. The item submitted does not comply with the
Contract Documents in a major way. Resubmit items that comply with the
requirements of the Contract Documents.

e. The letter of transmittal accompanying the retumed Product Review submittal may
contain numbered notes. Marking a corresponding number on a Shop Drawing or
Product Data submittal shall have the same affect as applying the entire note to the
submittal.

9. Resubmittals that contain changes that were not requested by the Engineer on the previous
submittal shall be accompanied by a letter explaining the change.

10. Favorable Review Required Prior to Proceeding.

a. Do not proceed with manufacture, fabrication, delivery or installation of items prior
to obtaining the Engineers Favorable Review of Product Review submittals.

1. Intent and Limitation on Engineer's Review:

a. The CONTRACTOR has primary responsibility for submitting and providing work that
complies with the requirements of the Contract Documents. That responsibility
cannot be delegated in whole or in part to Subcontractors or suppliers. Neither the
Engineer's Favorable Review nor the Engineer's failure to notice or comment on
deficiencies in the CONTRACTOR'S submittals shall relieve the CONTRACTOR
from the duty to provide work which complies with the requirements of the Contract
Documents.

L. Substitutions or Proposed Equivalents

1. Comply with the submittal requirements for Shop Drawings, Product Data, and Samples
submitted for Product Review.
2. Time of Submittal:

a. Submittal of Proposed Equivalents shall be made within thirty-five (35) days of the
Notice to Proceed. The Engineer may agree to a later submittal date if requested
in writing within 35 days of the Notice to Proceed. The request shall identify the item,
give the Specification reference, and proposed manufacturer and model number of
the item that will be submitted and the proposed submittal date.

SUBMITTALS
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b. The Engineer's agreement to a later submittal date shall be in writing and shall not
be construed as Favorable Review or acceptance of the manufacturer or item
proposed.

Content of submittals shall be the same as that required for Product Data, Shop Drawings
and Samples submitted for Product Review. In addition, the Engineer may request that the
CONTRACTOR provide information on several recent similar installations of the item to verify
its suitability. The information shall include the project name and location, the Owner's name,
address, telephone number and name of a knowledgeable person to contact for information
on performance of the product.

When the CONTRACTOR has listed a specific maker's products on its Bid, no changes will
be permitted without submittal of acceptable evidence justifying the change and the
Engineer's written approval.

If a non-equivalent substitute is submitted for review, it shall be accompanied by a proposed
reduction in Contract Price which shall include the increased cost of Engineering service
required to evaluate the proposed substitute (which shall be paid to the Owner whether or not
the substitute is accepted) plus the greater of 1) the difference in price between the first
specified item and the item submitted and 2) the difference in value to the Owner between
the two items.

M. Product Information Submittals

1.
2.

Submit three copies. No copies will be returned.

Product Information submittals are required for the Owner's permanent records and will be
used for future maintenance, repair, modification or replacement work. Product Information
submittals will be examined only to verify that the required submittals have been made; they
will NOT BE REVIEWED for compliance with the Contract Documents.

Make Product Information submittals prior to delivering material, products or items for which
Product Information submittals are required.

The CONTRACTOR has the sole and exclusive responsibility for furnishing products and
work that meets the requirements of the Contract Documents.

The Engineer reserves the right to comment on any submittal and to reject any product or
work delivered, installed or otherwise at any time that the Engineer becomes aware that it is
defective or does not meet the requirements of the Contract Documents.

N. Operation and Maintenance Manuals and Parts Lists

1.

SUBMITTALS

Submit three complete sets. Bind each copy in one or more "D" ring, 8-1/2x11, 3-ring binders
with clear view spine and cover, National 79-692(3), K&M or equal. Prepare Titles for the
spine and cover and a Table of Contents listing each piece of equipment. Organize the
contents by Specification Section and paragraph number under which the equipment was
specified. Provide labeled tab separators for each major item or group of smaller similar
items. When standard manufacturer’s literature is used highlight or mark all copies to shop
specific items and options provided.

Provide operation and maintenance manuals and parts list for all equipment furnished under
this contract. Comply with the detailed requirements in Technical Provisions. Include
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instructions for delivery, storage, assembly, installation, lubrication, adjusting, start-up,
operation and maintenance.

a. For all equipment include;

(1)
@)

Startup instructions.

Normal operation instructions.

(3) Trouble shooting instructions.
(4) Lubrication instructions.
(5) Maintenance and reinstallation instructions.
6) Parts identification.
(7) List of spare parts recommended to have on hand.
(8) Operator safety instructions.
b. For all Electrical Equipment, provide the following additional information:
4)] Equipment ratings.
(2) Calibration curves and rating tables if appropriate.
c. For Complex Equipment provide in addition:
1) Alternate specified operating modes.
(2) Emergency shutdown instructions.
(3) Normal shutdown instructions
(4) Long-term shutdown instructions
d. Operation and maintenance manuals for systems composed of separate pieces of

equipment shall include a system explanation of items 1, a, b, and ¢, and 3a
through c, as well as the instructions for each separate piece of equipment.

3. Submit with Final Submittals.

O. As-built Drawings

1. Provide a completed set of construction as-built drawings to the Engineer for review and

acceptance.

P. Manufacturer's Certificates
1. Submit three (3) copies.

2 When specified in Technical Provisions, submit manufacturers' certificate to
Engineer for review. Indicate material or product conforms to or exceeds specified

SUBMITTALS
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requirements. Submit supporting reference data, affidavits, and certifications as
appropriate. Certificates may be recent or previous test results on material or
Product, but must be acceptable to the Engineer.

(END SECTION)
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Attachment D

LETTER OF TRANSMITTAL
FOR SUBMITTAL NO
CONTRACTOR:

ADDRESS:
PHONE:
FAX:

TO: Kemn County Water Agency DATE:
P. O. Box.58
Bakersfield, CA 93302-0058 CONTRACT NO:

SPEC.NO: PROJECT:

WE ARE SUBMITTING THE ENCLOSED:

SHOP DRAWING EQUIPMENT DATA MATERIAL DATA
SAMPLES CERTIFICATION OF COMPLIANCE OTHER

FOR YOUR:
APPROVAL INFORMATION

PLEASE RETURN COPIES FOR OUR RECORDS

ITEM DESCRIPTION OF ITEM NO.oF | CONTRACT REFERENCE

P SPEC. SECTION OR
NO. DRAWING SHEET NO. VARIATION

REMARKS: All deviations from the construction contract shall be explained in detail.

| certify that the above submitted items have been reviewed in detail and are correct and in strict
conformance with the Contract Drawings and Specifications except as otherwise stated.

NAME/SIGNATURE OF CONTRACTOR

DISPOSITION:

APPROVED REVIEWED-NO CORRECTIONS NOTED

APPROVED AS REVISED REVIEWED-CORRECTIONS NOTED-NO RESUBMITTAL
RETURNED FOR REVISON |3EREVIQL’EﬁEEII:.?)-RESUBHI'ITAL REQUIRED

SEE ATTACHED SHEET
FOR COMMENTS SIGNATURE AND TITLE OF APPROVING AUTHORITY DATE

SUBMITTAL - ATTACHMENT D
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SECTION 001312 CONSTRUCTION SCHEDULE (BAR CHARTS)

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA-2006-06
A Submittals

1. Project schedule submittals shall consist of FOUR (4) paper copies, 8.5 by 11 inches or 11
by 17 inches and an electronic copy on CD format.

2. Baseline Project Schedule:

a. The CONTRACTOR shall submit the baseline project schedule within TEN (10)
working days after receipt of the Notice to Proceed.

b. The Engineer will meet with the CONTRACTOR to review and discuss the proposed
schedule within ten (10) working days of the meeting. At this meeting, the Engineer
will inform the CONTRACTOR if the schedule is acceptable or if it must be revised
and resubmitted.

c. In the event that correction of the baseline project schedule is required, the
CONTRACTOR shall resubmit four (4) copies of the schedule with the corrections
within 10 working days of the meeting. The Engineer will meet with the
CONTRACTOR to review and discuss the schedule within ten (10) working days
after receipt of the resubmittal. At this meeting, the Engineer will inform the
CONTRACTOR if the Schedule is acceptable or if it must be revised and
resubmitted.

3 Updates of the Project Schedule:

a. The updated project schedule shall be submitted by the 20th of each month.

4, Narrative Progress Report:

a The CONTRACTOR shall submit four (4) copies of the monthly narrative progress
report by the 20th of each month.

5. Failure to submit each package by the required date may result in a reduction in progress
payment by AGENCY for the corresponding month.

6. Look-Ahead Schedule: Look Ahead Schedule shall be submitted weekly. When a project
meeting is scheduled, the Look Ahead Schedule shall be submitted at least twenty-four (24)
hours prior to the meeting. The number of copies submitted and the payout and format of the
look-ahead schedule shall be acceptable to the Engineer.

7. Cash-Flow Forecast:

a. The CONTRACTOR shall submit the initial cash-flow forecast within ten (10) working
days after receipt of the Notice to Proceed.

b. The CONTRACTOR shall submit a revised cash-flow forecast when the monthly pay
estimate varies from the current cash-flow projection by more than fifty percent
(50%), or the cumulative payment to date varies from the forecast by more than

CONSTRUCTION SCHEDULE
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twenty percent (20%).

The CONTRACTOR shall provide 4 copies of all cash-flow forecast submittals on 84
by 11-inch paper and an electronic copy on 3.5-inch disk in a file format specified by
the AGENCY

B. Project Schedule

1 The CONTRACTOR shall provide a critical path method (CPM) computer generated
construction schedule using Suretrak, Microsoft Project, or equal software that has the
capability of producing a Gantt chart.

2 The CPM schedule shall show in detail the CONTRACTOR'S plan of operations of the
project. The degree of detail shall be to the satisfaction of the Engineer and shall include:

a. The project's critical path and significant project milestones.

b. The means, methods, and sequences for performing work.

c. Mobilization of plant and equipment.

d. Submission and approval of critical submittals.

e. Propose shutdowns and durations of existing facilities.

f. Fabrication and delivery of critical equipment and materials.

g Approvals and permits required by regulatory agencies or other third parties.

h. Access to and availability of work areas.

i. Identification of interfaces and dependencies with preceding, concurrent, and follow-
on CONTRACTORS.

J- Specified project phasing, milestones, and completion dates.

k. Testing.

l. The activities of the Engineer that may affect progress or affect required dates for
completion of all or part of the work, including delivery of AGENCY-furnished
equipment.

3. Revisions to the Baseline Project Schedule:

a. The CONTRACTOR shallimmediately advise the Engineer of proposed or required
changes in the schedule logic, changes in the critical path or delays to the progress
of the work.

b. The CONTRACTOR shall furnish a revised schedule within ten (10) days of the
event giving rise to such claim. A narrative description of the change, the necessity
for the change, the impact of the change to the specified project milestones, and the
cost to AGENCY if the revised schedule is accepted, shall be enclosed.

c. Within thirty days after the CONTRACTOR submits to the AGENCY a written request

CONSTRUCTION SCHEDULE
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for an extension of time, the Engineer shall return a written recommendation for the
extension of time justified.

d. The CONTRACTOR shall furnish a final revised schedule within ten (10) days of the
award by the Engineer of an adjustment in the time of completion of the work.
4, Monthly Project Schedule Updates:
a. The CONTRACTOR shall update the current project schedule monthly to show:

) Actual activity-start dates.
(ii) Actual activity-completion dates.

(iii) Estimated duration, in working days, to complete each activity that is started
but not completed.

(iv) Actual total progress achieved to date on each activity in percent.
(v) Non-working days granted by the Engineer.
103 Narrative Progress Report

1 As part of the monthly updating process, the CONTRACTOR shall prepare a narrative
progress report. The report shall describe the physical progress during the report period, the
CONTRACTOR'’S plan for continuing the work during the forthcoming report period, and
actions planned to correct work that is behind schedule. The report shall also provide a
discussion of potential delays and problems and theirimpact on performance and the overall
project completion date.

2. If the project falls behind schedule by more than twenty (20) workings days, the report shall
contain proposed alternatives for schedule recovery.
D. Cash-flow Forecast
1 The CONTRACTOR shall use any reasonable system to develop a cash-flow analysis that

depicts the estimated cash expenditures in the aggregate, by month, over the life of the
project. The CONTRACTOR shall provide data in both tabular and graphic display form.

(END OF SECTION)
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SECTION 01400 INSPECTION OF THE WORK

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELL PROJECT
CONTRACT NO. KCWA 2006-06

A. Submittals

1. Orders: The CONTRACTOR shall submit, as soon as issued, three (3) copies of orders
placed outside the CONTRACTOR'S plant for articles or materials to be incorporated in the
work.

2. When requested by the Engineer, the CONTRACTOR shall furnish the Engineer such
additional information as may reasonably be required regarding the character of the materials
and the progress of their procurement, including copies of invoices, bills of lading, and
shipping lists on all articles and materials for use on the work.

3 Test Report and Certifications:

a Where certifications or mill-test reports are required, the CONTRACTOR shall submit
three (3) complete, certified copies.

b. Certifications shall show chemical composition, mechanical properties, or other
characteristics of the materials to be used in the work.
c. Material specified by a referenced standard shall be certifiable by the mill or
manufacturer under that standard.
d. The testing, analysis, and certification shall be the responsibility of the
CONTRACTOR.
4. Notices of Fabrication:. The CONTRACTOR shall submita separate notice of fabrication for

each fabricated article and material.

a Forarticles and materials fabricated outside Southern California, the CONTRACTOR
shall submit the notice fourteen (14) days before starting fabrication.

b. For articles and materials fabricated within Southem California, the CONTRACTOR
shall submit the notice five (5) days before starting fabrication.

B. Responsibilities

1. The CONTRACTOR shall be responsible for full compliance with every requirement of the
contract documents and shall ensure that the work is in full accordance with these
requirements. At all times, the CONTRACTOR'S work will be subject to rigid inspection by
the Engineer. Whether discovered by the CONTRACTOR or the Engineer, nonconforming
work shall be corrected or replaced by the CONTRACTOR.

2. For convenience, materials or equipment to be incorporated in the work may be designated
in the Specifications by a trade name or the name of a manufacturer and the manufacturer’s
catalog item number information. Materials, articles, or equipment, even if supplied by a
manufacturer designated in the Specifications, shall be accepted only if the items meet all
other specification requirements.

INSPECTION OF THE WORK
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3 The CONTRACTOR shall furnish all tools, equipments, materials, supplies, and
manufactured articles necessary or required for the performance and completion of the work
included in the Contract, except for materials and equipment specified to be furnished by the
AGENCY. The materials, articles, and equipment provided for permanent installation in the
work shall be new and shall be in accordance with these Specifications.

4 The CONTRACTOR shall perform quality control on suppliers, manufacturers, products,
services, site conditions, and workmanship to ensure that work conforms to the contract
documents. The CONTRACTOR shall be prepared to documents its quality control activity.

5. The CONTRACTOR shall require and ensure conformance with specified standards as a
minimum quality for the work. When more stringent tolerances, codes, or specified
requirements are required by a particular manufacturer or a particular item of work, the higher
standards or more precise workmanship shall be provided.

6. The Engineer’s inspections and tests are for the sole benefit of the AGENCY and shall not.
a. Relieve the CONTRACTOR of responsibility for providing adequate quality control
measures.
b Relieve the CONTRACTOR of responsibility for damage to or loss of the material
before acceptance.
C. Constitute or imply acceptance.
d. Affect the continuing rights of AGENCY after acceptance of the completed work.
7. The CONTRACTOR shall be responsible for adjustments, corrections, or repairs found
necessary after the delivery or installation of materials and articles.
8. Unidentified materials shall not be used in the work, including work at fabrication plants.
C. Sequencing and Scheduling of Inspections and Tests
1 The CONTRACTOR shall fully advise the Engineer regarding progress of the work in its
various parts.

2. The CONTRACTOR shall furnish and prepare the required samples and test specimens
ready for testing in time for the necessary tests and analysis.

3. Where the Specifications require work to be tested or approved, it shall be tested only in the
presence of the Engineer.

4 The Engineer shall be given timely notice of the CONTRACTOR'S readiness for inspection
and test. The length of advance notice shall be appropriate for the complexity of the
inspection or test, the availability of the Engineer’s staff, and the location of the inspection or
test, but in no case shall less than twenty-four (24) hours advance notice be given.

D. Testing
1. Materials and articles that are to be included in the works shall be subject to testing for
conformance with the Specifications and Drawings.
INSPECTION OF THE WORK
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When not otherwise specified, sampling and testing shall be in accordance with the methods
prescribed in the current standards of ASTM applicable to the class and nature of the articles
or materials considered. However, the Engineer will have the right to use any generally
accepted method of testing that will ensure that the quality of materials, articles, or work is
in full accord with the Specifications and Drawings.

The Engineer will have the right to select, test, and analyze, at the expense of the AGENCY,
additional test specimens of the materials to be used. Results of these tests and analyses
will be considered with the results of other tests or analyses, whether performed by the
Engineer or the CONTRACTOR, to determine compliance with the applicable specifications
for the materials.

E. Inspection by the Engineer

1

6.

Materials and articles that are to be included in the works shall be subject to rigid inspection
by the Engineer for conformance with the Specifications and Drawings. The CONTRACTOR
shall plan for the inspections to be continuous, repetitive, and detailed.

Orders for materials, articles, and equipment shall note that the articles, materials, and
equipment are subject to inspection and acceptance by the AGENCY, both during
manufacture or fabrication and after delivery to the site.

When practicable and convenient for the Engineer, inspection will be made during the
manufacture of the articles and equipment.

The location, alignment, grade, plumb, and other physical characteristics of formwork for
concrete, items to be embedded in concrete and permanent improvements shall be subject
to rigid survey verification.

Materials or articles shall not be incorporated in the work until they have been inspected by
the Engineer.

After testing, work shall be covered or backfilled only with the approval of the Engineer.

F Facilities for Inspection and Testing

1.

The CONTRACTOR shall fumnish the facilities, utilities, and assistance necessary for the safe
and convenient performance of inspections and tests required by the Specifications or by the
Engineer.

The CONTRACTOR shall provide adequate lighting, access, and ventilation for a safe
working environment for inspections and tests.

The CONTRACTOR shall cooperate with the Engineer's staff in the performance of their
respective duties and shall provide qualified personnel to assist with the performance of tests
and inspections by them.

When the Specifications require tests or inspections to be performed by the CONTRACTOR,
the CONTRACTOR shall provide qualified personnel to perform them.

G. Rejection of Work

1.

The Engineer will have the right, at all times and in all places, to reject articles or materials
to be furnished for the project that fail to meet the requirements of these Specifications. This
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shall be regardless of whether the defects in these articles or materials are detected at the
point of manufacture or after completion of the work at the site.

2. The Engineer will be the sole judge as to the acceptable quality of materials, articles, and
work. However, where the Engineer, through an oversight or otherwise, accepts material,
articles, or work that is defective or that is contrary to the Specifications, the material, article,
or work, no matter in what stage or condition of manufacture, delivery, or erection, may be
rejected by the Engineer.

3. Promptly after notification of rejection by the Engineer, the CONTRACTOR shall remove
rejected portions or items of materials, articles, or work to a satisfactory distance from the
vicinity of accepted items and shall replace them.

H. Final Inspections 7 1d Acceptance

1. Finals inspections for acceptance of materials, articles, equipment, and work will be made
at the completion of all contract work.

2. A minimum of 10 working days prior to the estimated completions of the work, the
CONTRACTOR shall notify the Engineer in writing of the pending completion of the entire
work or an agreed portion thereof. The CONTRACTOR shall include with the notice a
complete list of work items remaining to be completed.

3 On or about the CONTRACTOR'S estimated completion date, the Engineer will make a
thorough inspection of the entire work. Defects or deficiencies noted during this inspection
will be reported to the CONTRACTOR in writing.

4, If the Engineer determines the work to be complete, it will be accepted. If defects or
deficiencies are noted during this inspection, they will be reported in writing to the
CONTRACTOR. When the CONTRACTOR notifies the Engineer of the correction of these
items, another final inspection will be scheduled.

5 The CONTRACTOR shall providea CONTRACTOR'S Release as attached to this document
as Attachment C at the end of the project.

(END OF SECTION)
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Attachment C
CONTRACTOR'’S Release

Instructions to CONTRACTOR: With final invoice(s) submit one (1) original and two (2) copies. The
original must bear the original signature of a person authorized to bind the CONTRACTOR. The additional
copies may bear photocopied signatures.

Submission of Final Invoice: Pursuant to contract number entered into between the State
of Califomia Department of Health Services (DHS) and the CONTRACTOR (identified below), the
CONTRACTOR does acknowledge that final payment has been requested via invoice number—(s)
,inthe amount(s) of § and dated . Ifnecessary, enter
“See Attached” in the appropriate blocks and attach a list of invoice numbers, dollar amounts and invoice
dates.

Release of all Obligations: By signing this form, and upon receipt of the amount specified in the invoice
number(s) referenced above, the CONTRACTOR does hereby release and discharge the State, its officers,
agents and employees of and any and all liabilities, obligations, claims, and demands whatsoever arising from
the above referenced contract.

Repayments Due to Audit Exceptions / Record Retention: By signing this form, CONTRACTOR
acknowledges that expenses authorized for reimbursement does not guarantee final allow ability of said
expenses. CONTRACTOR agrees that the amount of any sustained audit exceptions resulting from any
subsequent audit made after final payment, will be refunded to the State.

All expense and accounting records related to the above referenced contract must be maintained for audit
purposes for no less than three years beyond the date of final payment, unless a longer term is states in said
contract.

Recycled Product Use Certification: By signing this form, CONTRACTOR certifies under penalty of perjury
that a percentage (0%-100%) of the materials, goods, supplies or products offered or used in the performance
of the above referenced contract meets or exceeds the minimum percentage of recycled material, as defined
in Public Contract Code Sections 12161 and 12200.

Reminder to Return State Equipment/Property (If Applicable): (Applies only if equipment was provided
by DHS or purchased with or reimbursed by contract funds)

Unless DHS has approved the continued use and possession of State equipment (as defined in the above
referenced contract) for use in connection with another DHS agreement, CONTRACTOR agrees to promptly
initiate arrangements to account for and return said equipment to DHS, at DHS'’s expense, if said equipment
has not passed its useful life expectancy as defined in the above referenced contract.

Patents / Other Issues: By signing this form, CONTRACTOR further agrees, in connection with patent
matters and with any claim that are not specifically released as set forth above, that it will comply with all of
the provisions contained in the above referenced contract, including, but not limited to, those provisions
relating to notification to the State and related to the defense or prosecution of litigation.

CONTRACTOR'’S Legal Name (As on contract):

Signature of CONTRACTOR or Official Designee: Date:

Printed Name/Title of Person Signing:

INSPECTION OF THE WORK
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SECTION 001500 CONSTRUCTION FACILITIES AND TEMPORARY

CONTROLS

Description of Contract: KERN COUNTY WATER AGENCY

A

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

Submittals

1

Drawings: The CONTRACTOR shall submit drawings showing the methods of
temporary support and protection, along with calculations for the types of support structures
of pipelines, utilities, and structures to remain in place or whose initial or subsequent
alignment will be temporarily changed during construction.

Leases. If the CONTRACTOR elects to store materials or equipment at warehouses
or yards on lands not owned by AGENCY, a copy of all leases shall be submitted.

Contractor's Work and Storage Yard Area

1

The CONTRACTOR shall locate offices, employee parking, storehouses, and storage areas
for materials and equipment in the work and storage area.

The CONTRACTOR shall be responsible for the care of materials and equipment stored in
the work and storage yard areas and warehouses, and for the proper maintenance of fencing
and structures.

If the CONTRACTORS elect to store materials or equipment at warehouses or land not
owned by the AGENCY, the lease or leases for such premises shall provide that the lesser
notify the AGENCY immediately upon the CONTRACTOR'S default in the payment of rent
on one or more of the leases.

a. AGENCY shall have the right to make payment of rent on behalf of the
CONTRACTOR, shall be entitled to withhold from payments due the CONTRACTOR
the amount paid, and shall, in addition, be entitled to withhold a sum sufficient to
reimburse the AGENCY for expenses incurred in making the rent payments.

b. A copy of all leases for yards or storehouses shall be submitted to the Engineer at
the time of execution of the Contract or when the lease is executed whichever occurs
last.

Fire Protection and Prevention

1.

Al parts of the work shall be connected with the CONTRACTOR’S water supply system and
adequately protected against damage by fire. Hose connections and hose, water casks,
chemical equipment, and other equipment required by local jurisdictions shall be provided for
fighting fires.

2. The exhaust pipes of internal combustion engines used in the work shall be equipped with
approved spark arresters.
Dust Control

1.

The CONTRACTOR shall provide effective measures to prevent operations from producing
dust in amounts damaging to personnel, property, plants, or animals, and to prevent causing
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a nuisance to persons living or occupying buildings in the vicinity.

2. Areas used by the CONTRACTOR for construction roads or other purposes in connection
with the work shall be given an approved dust inhibiting surface treatment to avoid production
of dust. This surface condition shall be continuously maintained during the entire construction
period. The CONTRACTOR’S construction facilities shall be operated in a manner ensuring
minimum dust production.

3 Trucks transporting soil, or cement, or debris shall be covered or moistened with water to
suppress the dispersion of dust.

4 CONTRACTOR'S construction operations shall be in compliance with his Dust Control Permit
at all times during the project.

E. Light Abatement

1. The CONTRACTOR shall exercise special care to direct floodlights to shine downward at an
angle less than horizontal. These floodlights shall also be shielded to avoid a nuisance to the
surrounding areas. No lighting shall include a residence in its direct beam. The
CONTRACTOR shall correct lighting nuisance whenever it occurs.

F. Air Pollution Control

1. The CONTRACTOR shall not discharge smoke, dust, or other air contaminants into the
atmosphere in a quantity that exceeds the legal limit.

2. The CONTRACTOR shall maintain equipment in proper mechanical adjustment to minimize
the volume of exhaust emissions.

G Noise Control

1. The CONTRACTOR shall conduct operations to abate noise wherever possible and to
minimize noise where complete abatement is not possible.

2 To limit noise, construction vehicle equipment shall be kept in proper working order for the
duration of the construction activities.

H. Cleaning up

1. During all phases of construction, including suspensions of the work, and until final
acceptance the CONTRACTOR shall keep the site clean and free from rubbish and debris.

2. Upon completion of the work and before the final estimate is submitted, the CONTRACTOR
shall satisfactorily dispose of or remove from the vicinity of the work all plants, buildings,
rubbish, unused materials, concrete forms, and other equipment and materials used during
construction.

3. If the CONTRACTOR fails to maintain the premises in a neat and clean condition or fails to
remove and dispose of rubbish or materials at the completion of the project, the area may be
cleaned and materials, equipment, and rubbish may be removed and disposed of by the
AGENCY at the CONTRACTOR'S expense.
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4 The CONTRACTOR will not be permitted to use AGENCY'’S trash bins for disposal of trash
or rubbish.

| Protection of New and Existing Improvements

1 The general locations of existing utility installations shown on the Drawings are those that are
known to exist, but this listing shall not be construed as a complete listing.

2. Where existing piping, utilities, and structures are to remain in place, these facilities shall be
temporarily supported and protected until the work has been completed, and compacted
backfill has been placed to fully support them. Facilities adjacent to the work shall be
protected in place when excavating in their vicinity. The support system shall prevent
movement, dislocation, and deflection of the piping, utilities, and structures at all times.
Supports and protection shall be designed by a civil engineer currently registered in the State
of California and shall be acceptable to the AGENCY of the improvement.

3. The CONTRACTOR shall cover and protect open holes at all times.

J Restoration of Improvements

1. Upon completion of the work, the CONTRACTOR shall reconstruct existing roads to a
condition equivalent to that which existed before the start of work.

K. Security

1. The CONTRACTOR shall prevent unauthorized personnel or vehicular entry into the project
site.

2. The CONTRACTOR shall be responsible for providing security within the work site as the
CONTRACTOR deems necessary for the protection of its own equipment, materials, or work
from vandalism or theft. AGENCY will not be responsible for theft or damage to the
CONTRACTOR'S equipment, materials, or work.

(END OF SECTION)
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SECTION 001505 MOBILIZATION

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

PART 1 GENERAL
A Mobilization

1. Mobilization shallinclude moving onto the site; payment for bonds, ordering major equipment;
furnishing construction equipment; and furnishing and erecting drilling equipment, temporary
buildings, and other construction facilities for the performance and completion of the work and
further specified in the Technical Provisions.

B. Payment for Mobilization

1. As soon as practicable after receipt of the Notice to Proceed, the CONTRACTOR shall
submit a breakdown showing the relative value of each major component of mobilization,
including furnishing bonds, where the total of all these values is equal to the amount of ltem
No. 1 of Document 004100, “Schedule of Work Items.” This breakdown, when approved by
the Engineer, shall be the basis for determination of percentage completion and progress
payments for mobilization.

2. Progress payments for mobilization will be made on a percentage completion basis of the
price name in the Bidding Sheet under Item No. 1.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
(END OF SECTION)
MOBILIZATION
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SECTION 001510 TEMPORARY UTILITIES AND SERVICES

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06
A. References
1 General

a The publications listed below form a part of this specification to the extent
referenced.

b. Where a date is given for reference standards, the edition of that date shall be used.
Where no date is given for reference standards, the latest edition available on the
date of Notice Inviting Bids shall be used.
2. National Fire Protection Association (NFPA)
a. National Electrical code (NEC).

B. Submittals

1. Plans: A plot plan drawing of temporary utility layouts shall be submitted to the Engineer's
field office. A single line diagram of the temporary construction power system shail be
included.

2. Permits: The CONTRACTOR shall obtain and pay for all permits for temporary utilities
and shall submit one copy of each permit to the Engineer’s field office.

C. Water

1. AGENCY will fumish reasonable quantities for use in construction free of charge to the
CONTRACTOR at locations designated by the Engineer and under the following terms and
conditions:

a. The CONTRACTOR shall conserve water supplies and shall installapproved meters
to provide AGENCY with records of the volume of water used. Undue waste of water
will be reason for AGENCY to close these sources to further use by the
CONTRACTOR.

b. The method of pumping and the capacity and condition of pumps used by the
CONTRACTOR shall be subject to the Engineer's approval.

c. The water sources to be designated by the Engineer will provide treated and
untreated water. However, in permitting the use of water, no representation is made
that water will always be available from that source. During system shutdowns or
other similar occasions, water may not be available for the CONTRACTOR'S use.
At these times, the CONTRACTOR shall provide water from its own sources.

2. The CONTRACTOR shall be solely responsible for the adequate functioning of its water
supply system and shall be solely liable for claims or damage resuiting from its use.

3. The CONTRACTOR shall provide and operate pumping plants, pipelines, valves hydrants,
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storage tanks, and other equipment necessary to store and convey an adequate supply of
water from the source to each work area. The design of the storage and conveyance system
shall include consideration of the CONTRACTOR'S plan for fire protection. A reduced-
pressure-principle backflow preventer or air gap shall be installed by the CONTRACTOR at
each connection point of the CONTRACTOR'S water supply system to the source. The
backflow preventer shall be tested by a certified backflow preventer assembly tester, and a
copy of the report shall be provided to the Engineer. The CONTRACTOR shall provide
secondary containment for canal-side pumps fo ensure that no oil or other contaminants

enter the water supply.
4, Treated and untreated water supply outlets shall be labeled in accordance with applicable
laws and regulations.
D. Electricity
1. Electrical Power: The CONTRACTOR shall provide the power required forits

operations. The CONTRACTOR shall provide and maintain, in good order, power equipment
and instailations to perform the work required.

a Construction Lighting: When work is permitted to be conducted at night or under
conditions of deficient light, the work area shall be suitably lighted to afford adequate
illumination for performance and inspection of the work. Lighting for construction
activities shall be directed away from residential areas, public highways, and roads.

2 Construction Electrical Wiring and Equipment: Construction electrical wiring and equipment
shall be in accordance with CCR Title 8 and NEC.

E. Telephone

1 The CONTRACTOR shall provide and maintain the telephone equipment and service
required for its operations. At all times during the progress of the work, not less than one
telephone shall be maintained in good order at each work site.

2. Calls originated by AGENCY employees that invoive toll or message unit charges shall be
billed to AGENCY by the CONTRACTOR on an invoice substantiated by a copy of the
telephone company billing.

F Sanitation
1. The CONTRACTOR shall provide and maintain sanitary conveniences for the use of all
persons employed on the work. They shall be in sufficient number and at such places as
ordered or approved by the Engineer and shall be in accordance with CCR Title 8.

a. Fixed or portable chemical toilets shall be provided wherever needed for the use of
employees.

b. Washing facilities shall be provided wherever needed for the use of employees.
2 Sanitary fixtures, receptacles, toilet rooms, washrooms, and lavatories shall be kept clean

and shall be frequently disinfected. The cleaning and disinfection of sanitary conveniences
shall not be less than twice a week.
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G. Other Utilities

1 The CONTRACTOR shall provide and maintain all other utilities required for its operations
under the Contract.

H Removal of Temporary Utilities
1. Each temporary utility shall be removed, as soon as the need for it has ended.

2. The CONTRACTOR shall remove the CONTRACTOR'S field office promptly upon written
direction from the Engineer. Utility services shall be disconnected and capped. The area shall
be restored, clean and free of any evidence of scarred landscape or damage to the
surrounding vegetation.

(END OF SECTION)
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SECTION 001550 ACCESS, PARKING, AND TRAFFIC

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06
A References
1. General
a The publications listed below form a part of this specification to the extent

referenced.
b. Where a date is given for reference standards, the edition of the date shall be used.
Where no date is given for reference standards, the latest edition available on the
date of the Notice Inviting Bids shall be used.
2. Caltrans Manual of Traffic Controls for Construction and Maintenance Work Zones.

B. Submittals

1 The CONTRACTOR shall submit a copy of the haul route permit, if applicable.

C Access to the Work Site

1 The CONTRACTOR shall coordinate with the Engineer to determine appropriate routing of
vehicles and personnel to and from the project.

2. In case of need to enter the site after normal working hours, access shall be arranged in
advance with the Engineer.

3. The CONTRACTOR shall confine its activities and operations within the work area shown on
the Drawings except as otherwise permitted by the Engineer.

D. Traffic Control

1. The CONTRACTOR shall be responsible for the safe movement of vehicular traffic to and
from the worksite, including traffic control measures required to ensure safe passage of
vehicles and equipment.

2. Traffic control shall be in accordance with CCR Title 8.

a. At least one (1) flagman shall be provided at each intersection during periods when
the CONTRACTOR'S vehicular activity may conflict with other traffic along roads.

b. The flagman shall ensure that the right-of-way is granted to loaded vehicles and shall
provide for safety of all users of the road.

3. Traffic control and signage shall be in accordance with Manual of Traffic Control for
Construction and Maintenance Work Zones.
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1.

Haul Routes

If a permit is required by local authorities for off-site hauling of materials, the CONTRACTOR
shall prepare the truck-routing plan, obtain the permit, and submit a copy of the permit to the
Engineer before construction begins.

The plan shall include provisions for cleaning soil and rock from the truck route.
Consideration shall be given to weight restrictions on all roads.

The CONTRACTOR shall obtain approval of the local authority for construction signage along
the haul route to notify the public of the potential for delay.

The CONTRACTOR shall inform the Engineer and local authorities when hauling operations
are to begin and end.

F. Access Roads

1

G. Parking
1.

Throughout the entire Contract period, the CONTRACTOR shall share access roads, both
those constructed by the CONTRACTOR or otherwise provided for CONTRACTOR’S use,
with AGENCY and other CONTRACTORS whose work is adjacent to the CONTRACTOR'S
work.

a. Coordination with other CONTRACTORS shall be the responsibility of the
CONTRACTOR. In case of conflicts or disputes, the Engineer’s decision will be final.

b The CONTRACTOR shall be responsible for the maintenance and upkeep of access
roads constructed by the CONTRACTOR.

c. The CONTRACTOR shall provide dust control on canal and project site access
roads used in CONTRACTOR operations and on those roads subject to dust
because of conditions created by the work.

(1) Roads shall be sprayed by water truck at least daily or more frequently
during actual haul operations.

d. If any paved access roads become damaged during the work, the CONTRACTOR
shall promptly repair them with equivalent surfacing.

On-site parking areas for CONTRACTOR personnel shall be limited to the areas approved
by the AGENCY.

a. Parking areas required in excess of those areas shown shall be developed by the
CONTRACTOR, off-site, at the CONTRACTOR'S expense.

b. The CONTRACTOR shall provide transportation for personnel from parking areas
to the work areas.

c. The CONTRACTOR'S personnel, suppliers, and delivery vehicles shall not park
anywhere other than the well site easement areas.

d. At the CONTRACTOR'S option, the CONTRACTOR'’S personnel may park in the

ACCESS, PARKING, AND TRAFFIC
MONITORING WELLS PROJECT QOctober 2007 001550 -2 of 3



area designated for CONTRACTOR storage.

2. The CONTRACTOR'S personnel shall not park personal vehicles on canal roads or
agricultural crops.

a. CONTRACTOR vehicles carrying tools or supplies to the work will be allowed on the
canal roads; however, access shall not be obstructed to any areas of the canal. The

CONTRACTOR shall move its vehicles or equipment and modify its operations to
provide access for canal operations, deliveries, and maintenance.

b. CONTRACTOR'S personal vehicles carrying tools or specific portions of the work
will be allowed to travel and park on canal roads provided they are clearly identified
as CONTRACTOR'S vehicles with the CONTRACTOR'S name, Subcontractor's
name, and the vehicle AGENCY’S name.

1) A printed placard providing this information shall be displayed on the
dashboard of each vehicle.

(2) At the request of the Engineer, the AGENCY of the vehicle shall sign a
waiver of damage responsibility.

3) The Engineer may rescind or modify this privilege at his discretion.
PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)

(END OF SECTION
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SECTION 001570 TRAFFIC REGULATION

Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06

A. Description

This section describes procedures for traffic regulation during construction in public streets
and highways, if applicable as determined by the AGENCY

B. Standard Specifications

Wherever reference is made to the State Specifications and Plans, such reference shall mean
the State of California, Business and Transportation AGENCY, Department of Transportation
Standard Specifications and Plans, 1992 edition for English units.

] Submittals

The CONTRACTOR shall provide a complete plan for traffic control during the project to the
AGENCY prior to the execution of work, if applicable.

D. Measurement and Payment

Payment for conforming to all of the traffic control requirements of these Specifications shall
be considered to be included in the contract unit or lump-sum price paid for the various items of work
wherein maintenance of traffic and detours is required and no additional allowance will be made
therefor.

E. General

1. Provide safe and continuous passage for pedestrian and vehicular traffic at all times.

2. Control traffic at those locations indicated and in conformance with the approved traffic
control plans and specifications.

3. Furnish, construct, maintain, and remove detours, road closures, traffic signal equipment,
lights, signs, barricades, fences, K-rail, flares, solar-powered flashing arrow signs,
miscellaneous traffic devices, flagmen, drainage facilities, paving, and such other items and
services as are necessary to adequately safeguard the public from hazard and
inconvenience. All such work shall comply with the ordinances, directives, and regulations
of authorities with jurisdiction over the public roads in which the construction takes place and
over which detoured traffic is routed by the CONTRACTOR. After devices have been
installed, the CONTRACTOR shall, at his own expense, maintain and keep them in good
repair and working order until no longer required. The CONTRACTOR shall aiso pay the cost
of replacing such devices that are lost or damaged, to such an extent as to require
replacement, regardless of the cause of such loss or damage.

4, Prior to the start of construction operations, notify the police, and fire department in whose
jurisdiction the project lies, giving the expected starting date, completion date, and the names
and telephone numbers of two responsible persons who may be contacted at any hour in the
event of a condition requiring immediate emergency service to remove, install, relocate, and
maintain warning devices. In the event these persons do not promptly respond or the
authority deems it necessary to call out other forces to accomplish emergency service, the
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CONTRACTOR will be held responsible for the cost of such emergency service.

Provide a minimum of 48 hours' notice to the city for any work which may affect signal loops,
equipment, or devices. In the event that any underground utilities, traffic devices, pipes, or
conduits are damaged and require emergency repair by the respective utility owner, all costs
incurred by the utility owner in making such repairs, plus 5% percent for administration costs,
shall be paid by the CONTRACTOR.

Post the construction information signs specified in Paragraph 1.06.B at least three (3) weeks
prior to construction.

F. Traffic Control Devices and Signs

1.

TRAFFIC REGULATION

Traffic control devices and temporary striping shall conform to the State Standard Plans and
Specifications. Construction signs shall conform to the latest edition of the State of California
Sign Specification Sheets.

The placement of construction signing, striping, barricades, and other traffic control devices
used for handling traffic and public convenience shall conform to the latest edition of the
State of California, Department of Transportation, "Manual of Traffic Controls for Construction
and Maintenance Work Zones".

Signs shall be illuminated or reflectorized when they are used during hours of darkness.
Cones and portable delineators used for night lane closures shall have reflective sleeves.
Barricades used in the diversion of traffic shall be equipped with flashers if in place during
hours of darkness.

During the duration of a detour, cover all existing signs not in accordance with the traffic

control plan. Existing signs which are in force shall be relocated to provide visibility from all
relocated traffic lanes.

(END OF SECTION)
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SECTION 001610 DELIVERY, STORAGE, AND HANDLING
Description of Contract: KERN COUNTY WATER AGENCY
MONITORING WELLS PROJECT
CONTRACT NO. KCWA 2006-06
PART 1 GENERAL
A Submittals
1. Product Data: Two copies of the manufacturer's printed recommendations for storage,

handling, and protection of materials articles and equipment to be incorporated in the work
shall be submitted a minimum of 30 days prior to the receipt of the material, article, or

equipment at the site.

2. Test Reports and Certifications: Items requiring certification or mill test reports shall not be
delivered or unloaded until 3 copies of the certification or mill test report have been delivered
to the Engineer’s field office.

B. General
1. Materials, articles, and equipment shall be delivered, stored, and handled in accordance with

these Specifications and the printed recommendations of the manufacturer; using means and
methods that will prevent damage, deteriorations, and loss, including theft.

C.  Delivery

1 Delivery shall be scheduled to minimize long-term storage at the site and to prevent
overcrowding of construction spaces. Special emphasis shall be placed on ensuring minimum
holding time for items that are flammable, hazardous, easily damaged, or sensitive to
deterioration, theft, or other losses.

2 ltems shall be delivered to the site in the manufacturer's original sealed container or
packaging system, complete with legible and intact labels and instructions for handling,
protecting, storing, and unpacking. The label shall include the manufacturer's name, product
name, manufacturing batch number (if appropriate), expiration date, ANSI hazard
classification and ANSI handling precautions, if applicable.

D. STORAGE

1. item subject to damage by the elements shall be stored in a warehouse or within a
weatherproof enclosure or wrap that has adequate ventilation to prevent condensation.
Flammable materials shall be stored in a separate area. Temperature and humidity shall be
maintained within the range required by the manufacturer's printed recommendations.

2. Materials and equipment that are to be included in the CONTRACTOR'S estimate for partial
payment shall be stored in a manner that will facilitate inspection and inventory. ltems
requiring periodic maintenance or inspection shall be stored in a manner that will facilitate
these operations.

3. If the Engineer determines that satisfactory storage of an item is not being provided by the
CONTRACTOR, the Engineer may directthe CONTRACTOR to provide additional protection.
If the CONTRACTOR fails to provide the additional protection, protection may be provided
by AGENCY. The cost for providing the protection may be charged to the CONTRACTOR
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or deducted from payment due the CONTRACTOR.

4, Installed items shall have protection provided equivalent to that specified above, with
additional regard for possible damage or loss due to continuing construction operations.

E. Handling
1 CONTRACTOR shall supply appropriate equipment and personnel to handle materials,

articles and equipment in a safe manner and in a manner that will not cause damage to the
product, to the environment, to work in progress, or to work in place.

PART 2 PRODUCTS (NOT USED)
PART 3 EXECUTION (NOT USED)
(END OF SECTION)
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SECTION 001740 CLEANING DURING CONSTRUCTION & FINAL

CLEANING

Description of Contract KERN COUNTY WATER AGENCY

MONITORING WELLS PROJECT
CONTRACT NO. KCWA 26006-06

A. General

1.

2.

4,

This section includes cleaning during construction and final cleaning on completion of the work.

At all times maintain areas covered by the Contract and adjacent properties and public access
roads free from accumulations of waste, debris, and rubbish caused by construction
operations.

Conduct cleaning and disposal operations to comply with local ordinances and antipoliution
laws. Do not burn or bury rubbish or waste materials on project site. Do not dispose of volatile
wastes, such as mineral spirits, oil, or paint thinner, in storm or sanitary drains. Do not dispose
of wastes into streams or waterways.

Use only cleaning materials recommended by manufacturer of surface to be cleaned.

B. Cleaning During Construction

1.

During execution of work, clean site, adjacent properties, and public access roads and dispose
of waste materials, debris, and rubbish to assure that buildings, grounds, and public properties
are maintained free from accumulations of waste materials and rubbish.

Wet down dry materials and rubbish to lay dust and prevent blowing dust.

Provide containers for collection and disposal of waste materials, debris, and rubbish.

Cover or wet excavated material leaving and arriving at the site to prevent blowing dust. Clean
the public access roads to the site of any material falling from the haul trucks.

C. Final Cleaning

1.

At the completion of work and immediately prior to final inspection, clean the entire project site
as follows.

Clean, sweep, and pick-up all work, equipment, and trash from the area.
Grade project site to be smooth, flat and uniform as approved by the Engineer.

Ensure that all holes, tubes, and casings are adequately capped and covered to prevent
access to openings as approved by the Engineer.

Remove from the site all temporary - structures and all materials, equipment, and
appurtenances not required as a part of, or appurtenant to, the completed work.

(END OF SECTION)
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TECHNICAL SPECIFICATIONS

KERN COUNTY WATER AGENCY
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EXPECT MORE®

Kern County Water Agency
Kern County, California

MONITORING WELL CONSTRUCTION DETAILS

General Description of Work

General Statement

Kemn County Water Agency (KCWA) intends to install three monitoring wells to depths of
250, 500 and 700 feet below ground surface. The purpose of the monitoring wells is to
assess the water quality and groundwater elevations.

For bidding purposes, the anticipated construction of the wells will be 230, 480 and 680
feet of well casing and 20 feet of well screen installed in the three different boreholes.
However, these construction specifications may change based upon data obtained from
drilling the test well boring and the geophysical log. The wells will be constructed with 6-

inch diameter SCH 80 PVC casing and 304 stainless steel continuously wire wound
screen.

General Assumptions
The following are general assumptions to be used in preparation of the bidding response.

Drilling location is accessible to drilling equipment.
Water supply source is nearby.
Contractor needs to dispose of drill cuttings and fluids.

Development water can be disposed onto the ground surface within 500
feet of the drilling location.

Drilling Method

The monitoring wells shall be drilled using direct rotary methods.
Materials

General

1. All materials shall be new, in good condition and shall be supplied by the
Contractor unless otherwise stated in the contract documents.
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EXPECT MO RE®

The Contractor shall inspect all materials for workmanship and/or manufacturing
defects prior to installation and/or use; all defects shall be brought to the Kern
County Water Agency'’s attention at the time of discovery.

The following table is intended to facilitate a more representative bid from the
Contractor and shall not be used in lieu of reviewing the remainder of the
materials section of this specification. The table includes estimated quantities of
well and annular materials for the production well only.

. . “ - TR e—— - e - ==
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6" nominal diameter, continuous wound | 20 feet per site
Well Screen wire 304 stainless steel, 0.020-inch slot | 60 feet total
Well Casing | 6" diameter, Schedule 80 PVC 1,390 feet total
. # 30 Monterey Sand or approved 3
Filter Pack equivalent Approx. 3.75 yd™ total
. Baroid 3/8" Holeplug or approved
Bentonite Seals equivalent Approx. 60 ft total
Surface Seal 11-sack cement slurry Approx.55.6 yd® total

Cement, Grout and Concrete

1. All cement used on the work shall be standard brand Portland cement
conforming to the "Specifications for Portland Cement" (ASTM Designation
C150) Type Il

2. All neat cement grout, sand cement grout, or concrete shall conform to the
specifications defined in Part II, Section 9.D of State of California, Department of
Water Resources, Bulletin 74-90.

3. If the grout seal or concrete is to be furnished by a redi-mix supplier, the

: Contractor will submit copies of the mix design to the Kern County Water Agency
72 hours prior to placement.

Drilling Water

Potable water for construction will be provided by the Kem County Water Agency from
the Cross Valley Canal, approximately 300 feet to the North. Contractor shall make all
arrangements to transport the water and shall, at his own expense, provide facilities for
obtaining and conveying water from the fore bay of CVC pumping Plant No. 6 source to
the point of use. The contractor shall be responsible for obtaining an encroachment
permit from the Kem County Water Agency and Cross Valley Canal Department, for this

work.
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Well Casing
The well casing shall be manufactured in accordance with the current ASTM
Specifications D1785, including applicable parts with the following additions:

1. The diameter shall be a nominal 6 inches and of schedule 80 PVC. All casing
used in the well shall be of uniform outside diameter and wall thickness.

2. Casing ends shall be flush-threaded with a rubber gasket to ensure a tight seal.

3. A “bulinose” cap shall be screwed on and/or reinforced with stainless steel
screws. The bullnose shall be manufactured of the same material as the 304
stainless steel well screen to which it is attached.

4, Casing and well screen mill specifications from the manufacturer shall be
submitted by the Contractor three days prior to installation.

Continuous wound wire screen

1. The continuous wound rod-based wire well screens shall have a nominal
diameter of 6 inches. The continuous wound wire well screen shall be

manufactured by US Filter/Johnson Screens, St. Paul, Minnesota or an approved
equal.

2. The continuous wound wire well screen shall have the following specifications:

A. The well screen shall be manufactured from 304 stainless steel. The opening
in the well screen shall be no more than 0.020-inches (0.51 mm).

B. The well screen shall have a minimum wire width of 0.264 inches and a
minimum wire height of 0.306 inches.

C. The collapse strength shall be a minimum of 147 psi for 6-inch nominal
diameter 304 stainless steel well screen.

D. Screen section ends shall be fhreaded to correspond with the threads on the
PVC well casing.

3. The well screen specifications (e.g. opening between consecutive wires) may be
modified be the Hydrogeologist based upon field conclusions

Filter Pack

Filter Pack — Shall be supplied by RMC Lonestar or equivalent. Material must be pre-

approved by the Hydrogeologist. The anticipated gradation is # 30 Monterey sand and
shall be composed of sound, durable, well-rounded particles, containing no silt, clay,
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organic matter, or deleterious materials. The final filter pack gradation shall be
determined after drilling the initial borehole. The Contractor shall provide a certification
of gradation from the supplier of the filter pack material to be used.

1. The filter pack shall be delivered on the well site in super sacks and shall be
numbered sequentially. Each numbered super sack shall be labeled with the
weight of the material to the nearest pound. Each numbered super sack shall be
labeled with the filter pack gradation.

Bentonite Seals

Chipped bentonite shall be supplied by Baroid (or approved equivalent) with a gradation
size of 3/8-inch. Material shall be delivered onsite in bags of 50 to 100 pounds. The
bentonite chips shall be covered to protect from rain and moisture. No previously
hydrated bentonite shall be installed in the annular space of the borehole.

Drilling Fluid Program

The Contractor shall prepare and submit for pre-approval a Driling Fluid Program
(DFP). The DFP must be submitted two weeks prior to commencement of the drilling
program.

The drilling fluid shall conform to the following specifications. The Contractor will maintain
a log recording these parameters:

1. The drilling fluid has a weight (in pounds per gallon) of 8.8 to 9.4,

2. The drilling fluid has a funnel viscosity (in seconds) of 36 to 45. Drilling fluid
viscosity may be allowed to vary as borehole conditions dictate;

3. The total solids content (by volume) of the drilling fluid shall be 6 to 8 percent;

4. The sand content of the drilling fluid shall be no more than 2 to 4 percent;

5. The A.P.l. water loss to the formation shall be no more than 10 to 12 percent;

6. The mud cake wall thickness shall be no more than 3/32 of an inch;

7. The annular velocity shall not be less than 50 feet per minute, AND shall be

calculated and maintained based upon drill rig circulation rate, borehole diameter
and drill pipe diameter;
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8. The Contractor shall use only N.S.F approved drilling fluid products, and shall use
them according to the manufacturer's recommendations;

9. The Contractor shall mix all products thoroughly, utilizing a mud hopper system or
equivalent.

10.  The Contractor shall provide sufficient aboveground drilling fluid storage and solids
control equipment such that:

A. 30 minutes of surface retention time is provided for the recirculating drilling
fluid, if desilters, desanders or shakers are not utilized; or

B. 15 minutes of surface retention time is provided for the recirculating drilling
fluid, if desilters, desanders and or shakers are utilized.

11.  The Contractor is cautioned to maintain the minimum viscosity of the drilling fluid
that will raise the cuttings and adequately condition the walls of the borehole.
Any mud cake that has formed on the walls must be removed during the
development of the well. '

12. The DFP shall utilize Hydrogeologist approved additives that are standard to the
well drilling industry (e.g. bentonite, Quik-Gel, etc.).

13.  The Hydrogeologist will not approve a DFP utilizing “water only”.

14.  Driller shall record properties of the drilling fluid at least three times during each
drilling tour (weight and viscosity) in the driller’s log or drilling fluid form.

Borehole Drilling and Formation Soil Sampling

The final borehole diameter will be 15 inches in diameter. Three separate boreholes will
be drilled to a total depth of 260, 510, and 710 feet at three locations, respectively.
Drilling fluid properties will be maintained as described in the section titled “Drilling Fluid
Program”.

Formation soil samples will be collected every 10 feet and at every change in lithology.
Each sample will containerized in two clear plastic bags (e.g., Ziploc Freezer Bags) and
labeled with indelible ink indicating the well and depth interval of the sample. Each bag
will contain a sample volume of approximately two pints. Care will be taken to collect a
sample so that the fine portion of the formation sample is being collected. The sample
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collection methodology to be used to obtain representative samples that include the finer
particles is presented as follows:

The following methodology will be used from 70 feet below grade to the bottom of the test
well borehole. At a depth of 70 feet, drilling will stop and the drilling fluid will be circulated
without drilling until all cuttings have been removed from the borehole. The sample box is
cleaned out at the same time. Next, the bit is allowed to penetrate the formation for 10
feet, at which point drilling ceases. All cuttings from this sample interval are then caught
in the sample box as circulation is continued without further drilling. Rotation of the drill
pipe should be continued without allowing it to feed downward to maintain uniform flow in

the annular space around the drill pipe. Repeat this drilling and sampling methodology
until total depth is reached.

Communication and Notification of County and Hydrogeologist Representatives

The Contractor shall maintain cellular telephone service at the work site at all times
during construction activities.

The Contractor shall give notice to the Kern County Water Agency and the
Hydrogeologist in writing or by telephone of specific operations as follows:

1. At least Seventy-two (72) hours advance notice of intent to start drilling,
construction, development or other project related operations.

2. Twenty-four (24) hours advance notice of scheduling the geophysical and
mechanical logs.

3. Immediate notification by telephone if operations are discontinued or when work
is resumed after a stoppage.

Geophysical Logging

General

1. The Contractor shall perform all work and furnish all labor, materials, equipment
and services required to conduct the geophysical logging of the test hole as
specified herein. Results of said logs will be provided to the Hydrogeologist in
digital ASCIl format on a three and one-half (3-1/2) inch floppy disk, as well as
five (5) hard copies (no photo copies allowed) in American Petroleum Institute
(API) format, vertical scale of 1-inch equals 50 feet linear and logarithmic plots.
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2. (a) All geophysical logs shall be the responsibility of one subcontractor (Welenco
or an approved equivalent). The subcontractor must submit to the
Hydrogeologist a current calibration of all tools for approval by Hydrogeologist
and perform field calibration or repeat sections to insure accuracy of the survey;
the repeat section shall be shown on the log. Logging shall be conducted at
rates approved by the Hydrogeologist.

(b) The Hydrogeologist must be present during all geophysical logging.

3. All tools installed inside the borehole shall be disinfected with a fifty (50) ppm
solution of sodium hypochlorite. One field copy of each log must be provided
immediately to the Hydrogeologist for interpretation. The logging company shall
provide assistance in interpretations. The cost of said services shall be borne by
the Contractor.

4, The Contractor shall keep the borehole full of drilling fluid at all times in order to
stabilize the borehole and provide for log integrity. The Contractor shall
cooperate with the company or companies running such surveys and shall have
at least two employees available to help in rigging the survey equipment.

Geophysical Logs

1. All logs shall be made along the full depth of the deep borehole (up to 700 feet)
for each set of monitoring wells. As a minimum, the logs shall consist of:

A. Spontaneous Potential Log,

B. Short Normal and Long Normal Resistivity Log (16 and 64 inch spacing),
C. Single Point Resistivity Log, and
D. Spectral Gamma Log, utilizing a six (6) inch crystal. Preferred provider is
Barbour Well Surveying Corporation of Camarillo, Califonia or pre-
approved equivalent.
Monitoring Well Construction

General Well Construction Specifications
For bidding purposes, assume the well will be constructed as foliows:

Final Construction Specifications
Final construction specifications for each of the monitoring wells will be based upon

review of the data collected from drilling the borehole, formation soil sample (lithologic)
log, and geophysical logging. The final construction specification will include the location
of the well screen and the slot size of the well screen. Anticipated slot size will be either
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0.020-inch or 0.032-inch based on the readily availability of these slots sizes from well
suppliers and the surrounding formation.
Installation of Well Casing and Well Screen

For bidding purposes, the well screen and well casing will consist of the following:

Y O T O S Y < SO - N T : o e s s _ . ws
+21t0 230, | +2to 480, 500 +2 to 680, 6-inch SCH 8
Blank 250 to 255* to 505* 700 to 705* PVC (flush-
threaded)
6-inch 304 SS
Screen 23010250 | 48010500 | 680to700 | Ccontinuously
wound wire,
(flush-threaded)
* A 5-foot sump will be installed below well screen. Casing centralizers shall be installed every 80
feet

Installation of Filter Pack

1. Prior to installation of the filter pack, the return line from the shaker will be sealed
off and the drilling fluid in the borehole shall be thinned with clean water to the
satisfaction of the Hydrologist. The #30 Monterey Sand filter pack shall be
installed in the annular space between the walls of the borehole and the well
screen and casing. The filter pack shall be carefully installed to ensure complete
filling of the annular space in the specific sections.

2. The tremie pipe must be installed below the total depth of the well casing at the
start of the filter packing operations. The tremie pipe shall be withdrawn from the
well at such a rate that the bottom of the tremie pipe is no more than ten (10)
feet above the top of the filter pack.

A. When the filter sand has been placed, a swab shall be worked
opposite all perforated sections of casing while circulating with clean
water; the Contractor shall pay particular attention during this operation
to achieve the highest degree of compaction possible to prevent future
settlement of the gravel pack. As the filter sand settles, more shall be
added at rate allowing optimum compaction. This operation shall be
continued until there is no further measurable settlement of the filter
sand, and the filter sand has been washed clean.

B. During the installation of the filter envelope, the flow of filter sand shall
be interrupted, the tremie pipe allowed to empty of sand, and the top
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of the sand located by "sounding" with the tremie pipe or other device;
this shall occur a sufficient number of times to insure that the filter
pack is being placed and compacted correctly.

4, The volume of filter sand placed shall be not less than the calculated volume of
the filter sand necessary to fill the annular space between the casing and the
wall of the hole. The Contractor shall supply the devices required for measuring
the filter sand.

5. Upon completion of this operation, and after removal of the swab, all rock, sand
and foreign materials shall be removed from the casing by bailing.

A. The Contractor will be responsible for keeping an accurate and
detailed log during the entire filter pack placement operation. The log
will include the number of sacks and/or pounds of sand placed per 10-
foot interval, the elevation of the filter pack in the annulus at regular
and routine intervals, and the elevation of the filter pack in the annulus
above each well screen following settlement developing efforts, as a
minimum.

B. The Contractor will be responsible for following and logging the filter
pack placement according to the plan prepared by the Hydrogeologist.
The Contractor will label each sack of filter pack to indicate the order
in which the sacks were emptied into the annulus.

C. Two copies of all logs and other records shall be given to the Agency
and the Hydrogeologist upon completion of the gravel pack operation.

Installation of Bentonite Seal
A bentonite seal, using bentonite chips, will be placed by tremmie at the intervals
indicated in table below.

Cement seal

The cement seal shall be placed by tremie from the top of the upper bentonite seal to
ground surface. The cement shall conform to the specifications defined in Part Il, Section
9.D of the State of California Department of Water Resources Bulletin 74-90.

1. If necessary, conductor casing shall be installed before beginning the borehole.
The borehole shall be no smaller than 15 inches in diameter.

A summary of the well construction methodology is presented below.

72880/FRE7R746 9 October 16, 2007
Copyright 2007 Kleinfelder



™o

KLEINFELDER

EXPECT MORE®

. ate % L C . e ¥ U S w - 3
o 21710227 | 46710477 66710677
Bentonite 250 to 260 500 to 510 700 to 710
Filter Pack 227 to 250 477 to 500 677 to 700
Cement Seal Oto 217 0 to 467 0 to 667

Development of Well

After filter pack and annular seal placement has been completed, the filter pack shall be
cleaned first by airlift pumping and then swabbing in stages opposite the entire perforated
section(s), until the filter pack has been cleaned. The airift pumping will be done with a
swab assembly. The conductor pipe on the swab assembly shall be of a nominal
diameter with a minimum one (1) inch diameter air pipe. The air compressor and
necessary equipment used for pumping shall be capable of pumping 100 gpm during
development. The air compressor shall be supplied with a minimum of two air filters
designed to eliminate compressor oil entering the well. The swabbing and pumping
operations will be conducted alternately over no more than the length of one joint of drill
pipe until that section of screen is fully developed.

Swabbing shall take place beginning at the bottom of the well progressing upward until
there is no circulation of sand, silt, or mud to the surface.

For bidding purposes, initial well development by swabbing and airlifting is estimated to
be approximately 8 hours per well. The Contractor shall provide all pipeline and
equipment for discharging pumped water from each well site to a contractor-furnished
400 bbl storage tank or two if required. The Contractor shall so design his system that no
erosion or other damage results from the discharge. The Contractor will be responsible
for property, damage, construction delays, or other problems caused by flooding due to
inadequate discharge facilities. The contractor shall be responsible for testing of fluid as
specified in section labeled “Water Quality Sampling®. Results of testing shall be made
available to the Agency and Hydrogeologist for analysis. After the results of testing are
known and fluid is of such quality to allow, contractor shall skim fluid off top of Baker tank
and convey to CVC fore bay.

72880/FRE7TR746
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If the results of the water quality tests indicate that the contained fluid cannot be
discharged to the CVC Fore bay, they will be off-hauled and disposed of at an Agency

approved disposal site. The change in assumed disposal status of the fluids shall be
processed as a Change Order.

Final Well Development

The contractor shall furnish, install, operate, and remove a pump for developing the well.
The pump shall have a minimum capacity of 100 gpm. The Contractor shall fumnish and
install discharge piping from the pumping unit of sufficient size and length to conduct
water to the point of disposal together with acceptable orifices, meters or other approved
devices, which will accurately measure the flow rate. The contractor shall install a
Rossum sand tester not more than 3 feet down stream of discharge head in the
discharge piping to measure sand production.

Pumping shall continue until the water clears and sand content has lowered. At this time,
the pump shall be stopped, and water allowed to surge the well. The pump should be
restarted and continue until the discharge clears. This process shall be repeated at the

same pumping rate until surging produces low amounts of debris and fines at which time
multiple surging shall be conducted.

Development records shall be maintained on at least a %2 hour interval showing pumping
rate, drawdown, and sand production.

For bidding purposes, it is assumed pump development is estimated to be 8 hours per
well. The Contractor shall be responsible for disposal of all development and test
water. Water, including, mud, sand, and debris pumped from the well during
developing and testing shall be disposed of by the Contractor as part of this contract in
such a manner as not to damage or interfere with property of others. Disposal of water
will be directed by the Hydrogeologist and Kern County Water Agency.

The Contractor must coordinate his discharge activities with any other construction work
being done concurrently. All existing facilities disturbed or removed by the Contractor
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shall be replaced to its original condition immediately upon completion of the specific
work. Protective barriers, fencing and other safety protection as necessary to protect
the public and workmen shall be provided by the Contractor. The Contractor shall
obtain applicable permits from the County prior to any discharge to the drainage course
or storm collection system. Sedimentation collection facilities (e.g., Baker Tanks to
settle suspended solids) may be necessary.

Drill Cuttings and Fluid Disposal

Contractor shall be responsible for the disposal of all drill cuttings and fluid. Drill cuttings
shall e spread out on-site. Spent drilling fluid shall be disposed of at Agency approved
disposal site. For bidding purposes, assume the drilling fluid to be Class Two waste
material. In the event that the drilling fluid require Class One disposal, additional cost
will be handled with a change order as directed by Kemn County Water Agency.

Water Quality Sampling

A water sample will be collected immediately prior to the conclusion of the final well
development. Kleinfelder shall be responsible to obtain the professional services of a

State Department of Health Services (DHS) certified laboratory to test the following
constituents:

General Mineral

General Physical

Metals (—————)
The samples will be collected by an Agency representative in containers supplied by the
certified laboratory and appropriately labeled. The samples will be transported to the
laboratory in cooled ice-chests under chain of custody protocol. The chemical analysis
will be conducted on a standard 10-working day tumaround time.

Reporting

Copies of all field records, originals of the geophysical logs, lithologic logs, and laboratory
analysis, and the well owner's copy of a completed Department of Water Resources
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(DWR) Well Driller's Report shall be supplied to the Agency The Contractor shall submit
a Well Driller's Report to the DWR on behalf of the Agency

Preservation of Property

All existing improvements, including fences, sidewalks, landscaping, sprinkler system,
structures, signs, poles, etc., located adjacent to the work area shall be protected from
any damage and preserved in their previously existing conditions throughout the duration
of the project. Should any improvements become damaged through the actions of the
contractor, it shall be repaired to its pre-existing condition at no expense to its owner. The
cost of reinstalling any existing improvements such as poles, billboards, fences, etc.
required as a result of raising or lowering the existing ground elevations shall be borne by
contractor and shall be included in the various other items of work. No additional
payment will be made therefore.

Miscellaneous

The Contractor will be responsible for the following items.

Cleanup and Dust Control. Throughout all phases of construction, including
suspension of work, and until final acceptance of the project, contractor shall
keep the work site clean and free of rubbish and debris. Contractor shall also
abate dust nuisance by cleaning, sweeping, and sprinkling with water, or by
other means as necessary; dust control shall also conform to the provisions of
Section 10 of the Caltrans Standard Specifications and the Standard
Specifications for Dust Control. The use of water resulting in mud on public
streets will not be permitted as a substitute for sweeping or other methods.

Sanitation. Contractor shall provide and maintain enclosed toilets for the use of
employees engaged in the work. These facilities shall be maintained in a neat,
sanitary condition. They shall also comply with all applicable laws, ordinances,
and regulations regarding the public health and sanitation of dwellings and
camps. Materials and equipment shall be removed from the site as soon as
they are no longer necessary. Upon completion of the work and before final
inspection, the entire work site shall be cleared of equipment, unused
materials, and rubbish so as to present a satisfactory, clean, and neat
appearance. All cleanup costs shall be absorbed in contractor’s bid.

Fences, barricades, waming signs, and lights. To conform to CAL-OSHA
regulations, other State of California and local codes, rules, regulations, and
ordinances for protection of workers, public and private property, and provide,
install and maintain barricades, warning devices and other protection required
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therefore. Contractor to provide temporary fencing, etc., as required to protect

materials, equipment and miscellaneous items from theft, vandalism and
unauthorized access.

Well Completion

Following the completion of the development, pumping test and water sampling, surface
completion will consist of a portable standpipe monument box, steel post bollards and a
concrete apron as detailed on the Contract Drawings.

Respectfully Submitted,
Kleinfelder

Richard W. Short Christopher S¥ Johnson

Project Manager National Director

Groundwater Service Program Groundwater Service Program
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